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BIDDING INSTRUCTIONS
Use pen and ink to complete all paper Bids.

. See Special Provision, Design-Build Project Requirements for submission requirements,
submissions, packaging and labeling and other related information.

Include prices for all items in the Schedule of Items.

Bid Guaranty acceptable forms are:

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or
on a form that does not contain any significant variations from the Department’s form
as determined by the Department) for 5% of the Bid Amount or

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors

If you need further information regarding Bid preparation, call the DOT
Contracts Section at (207) 624-3410.

For complete bidding requirements, refer to Section 102 of the Maine Department
of Transportation, Standard Specifications, November 2014 Edition.



October 15, 2015
Supersedes November 05, 2014

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled, and allow for an electronic downloading of bid
packages from our website, while continuing to maintain an optional plan holders list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the
bid package and receive a courtesy notification of project specific bid amendments must
fill out the on-line plan holder registration form and provide an email address to the
MDOT Contracts mailbox at: MDOT .contracts@maine.qov. Each bid package will
require a separate request.

Additionally, interested parties will be responsible for reviewing and retrieving the Bid
Amendments from our web site, and acknowledging receipt and incorporating those
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form.
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STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of .for payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal'shall execute and deliver a contract in the form attached hereto (properly
completed in accardance with said bid)“and shall furnish bonds for this faithful performance of
said contract, and forithe payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

Bidders:

Please use the attached “Request for Information” form when submitting
questions concerning specific Contracts that have been advertised for Bid,
include additional numbered pages as required. RFI’s may be faxed to
207-624-3431, submitted electronically through the Departments web
page of advertised projects by selecting the RFI tab on the project details
page or via e-mail to RFI-Contracts. MDOT@maine.gov.

These are the only allowable mechanisms for answering Project specific
guestions. Maine DOT will not be bound to any answers to Project
specific questions received during the Bidding phase through other
processes.

When submitting RFIs by Email please follow the same guidelines as
stated on the “Request for Information” form and include the word “RFI”
along with the Project name and Identification number in the subject line.



State of Maine RFI No:
Department of Transportation

REQUEST FOR INFORMATION

Date Time

Information Requested for:

WIN(S): Town(s): Bid Date:
Question(s):

Request by:

Company Name: Phone:( )

Email: Fax: ( )

Complete this form and fax to 207-624-3431, Attn: Project Manager (name listed on the

“Notice to Contractors’). or Email guestions to RFI-Contracts.MDOT @maine.aov, Please

include the word “RFI”” along with the Project Name and ldentification Number in the
Subject line, or electronically by using the RFI Tab located on the Individual Projects Detail
page.



September 14, 2007

Vendor Registration

Prospective Bidders must register as a vendor with the Department of Administrative &
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive
payment without first being registered. Vendors/Contractors will find information and
register through the following link —

http://www.maine.gov/purchases/venbid/index.shtml




CONTRACTOR INFORMATION

Contractor Name:

Mailing Address:

Vendor Customer Number:

Contact Information (Primary Contact):

Phone: Cell Phone:

Fax:

Email:

Mailing Address (if different from above):

The company has the following organizational structure:

O Sole Proprietorship O Limited Liability Company
O Partnership O Joint Venture
O Corporation O Other:

(Date) (Signature)

(Name and Title Printed)



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the wrapper

“Bids for Design and Build Storage Building at the MaineDOT Regional Office in the city of
Bangor™ will be received from contractors at the Reception Desk, Maine DOT Building, Capitol Street, Augusta,
Maine, until 11:00 o’clock A.M. (prevailing time) on July 6, 2016 at that time and place publicly opened and read.
Bids will be accepted from all bidders. The lowest responsive bidder must demonstrate successful completion of
projects of similar size and scope to be considered for the award of this contract.

Description: WIN 21902.00
Location: project is located in the City of Bangor, Hogan Road, MaineDOT — Region 4 Office
Outline of Work: Design and Build a Storage Building and other incidental work.

For general information regarding Bidding and Contracting procedures, contact George Macdougall at (207) 624-3410.
Our webpage at http://www.maine.gov/mdot/contractors/ contains a copy of the Schedule of Items, Plan Holders List,
written portions of bid amendments, drawings, bid results and an electronic form for RFI submittal. For Project-
specific information fax all questions to Gail Iler at (207) 624-3431, use electronic RFI form or email questions to
RFI-Contracts. MDOT(@maine.gov. project name and identification number should be in the subject line. Questions
received after 12:00 noon of Friday prior to bid date will not be answered. Bidders shall not contact any other
Departmental staff for clarification of Contract provisions, and the Department will not be responsible for any
interpretations so obtained. TTY users call Maine Relay 711,

Bid Documents, plans, specifications and bid forms can be viewed and obtained digitally at no cost at
http://www.maine.gov/mdot/contractors/. Plans, specifications and bid forms may be seen at the Maine DOT Building
in Augusta, Maine and at the Department of Transportation’s Regional Office in Bangor. They may be purchased from
the Department between the hours of 8:00 a.m. to 4:30 p.m. by cash, credit card (Visa/Mastercard) or check payable to
Treasurer, State of Maine sent to Maine Department of Transportation, Atin.: Mailroom, 16 State House Station,
Augusta, Maine 04333-0016. They also may be purchased by telephone at (207) 624-3536 between the hours of 8:00
a.m. to 4:30 p.m. Bid Book $10 ($13 by mail), payment in advance, all non-refundable.

Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5%
of the bid amount or an official bank check, cashier’s check, certified check, certificate of deposit, or United States
postal money order in the amount of $5,000 payable to Treasurer, State of Maine as a Bid guarantee. A Contract
Performance Surety Bond and a Contract Payment Surety Bond, each in the amount of 100 percent of the Contract
price, will be required of the successful Bidder.

This Contract is subject to all applicable State Laws.

All work shall be governed by “State of Maine, Department of Transportation, Standard Specifications, November
2014 Edition", price $10 [$15 by mail], and Standard Details, November 2014 Edition, price $10 [$15 by mail]. They
also may be purchased by telephone at (207) 624-3536 between the hours of 8:00 a.m. to 4:30 p.m. Standard Detail
updates can be found at http://www.maine.gov/mdot/contractors/publications/ .

The right is hereby reserved to the Maine DOT to reject any or all bids.

Augusta, Maine
June 15, 2016
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Bangor — MaineDOT Regional Office
Design Build Storage Building
21902.00

April 14, 2011

Supersedes August 3, 2004

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are

located at http://www.maine.gov/mdot/contractors/ .

It is the responsibility of the Bidder to

determine if there are Amendments to the Project, to download them, to incorporate them
into their Bid Package, and to reference the Amendment number and the date on the form
below. The Maine DOT will not post Bid Amendments any later than noon the day before
Bid opening without individually notifying all the planholders.

Amendment Number

Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package.

CONTRACTOR

Date Signature of authorized representative

Page 1 of 1

(Name and Title Printed)
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Bangor — MaineDOT Regional Office
Storage Building

WIN 21902.00
June 8, 2016
SCHEDULE OF ITEMS
Contractor:
Item Description Quantlty and Bid Amount
Units
815.00 Buildings — Cold Storage Building 1LS

Total Bid for all Items:

The Department will reject bids if any one of the following occurs:

» the Bid is not Delivered to the precise location and by the precise time set forth in the
Notice to Contractors or any applicable Bid Amendment,

» the Bid is not signed, or

» arequired unit price, lump sum price or bid amount is not provided or is illegible.

Do not make handwritten changes to the bid documents.

The Bidder will have no opportunity to cure the above Non-curable Bid Defects. For
clarification, questions, comments/recommendations use the “Request for Information” form
as directed in the Bid Book instructions.

Page 1 of 1
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Design-Build Contract Agreement

CONTRACT AGREEMENT made on the date last signed below, by and between the State of
Maine, acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at 24 Child, Augusta, Maine, with a
mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of Maine, with its
principal place of business located at

(Design-Builder).

The Department and the Design-Builder, in consideration of the mutual promises set forth in the
Contract Documents, hereby agree as follows:

A. The Work.

The Design-Builder agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, WIN 21902.00 for the design and
construction of a Storage Building at the MaineDOT Regional Office in the town of
Bangor, County of Penobscot, Maine. The Work includes the design, construction, and
maintenance during construction, warranty as provided in the Contract, and other incidental
work.

The Design-Builder shall be responsible for furnishing all Design, supervision, labor,
equipment, tools supplies, permanent materials and temporary materials required to
perform the Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warrantying its
work and performing all other work indicated in the Contract.

B. Time.

The Design-Builder agrees to complete all Work, except warranty work, on or before
October 28, 2016. Further, the Department may deduct from moneys otherwise due the
Design-Builder, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard Specifications,
November 2014 Edition and related Special Provisions.
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C. Price.

The Lump Sum Price shown on the Schedule of Items of the Bid Package will be used as
the basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount of
this offer is

$ Performance Bond and Payment Bond each being 100%
of the amount of this contract.

D. Contract.

The Contract, which may be amended, modified, or supplemented in writing only through a
Contract Modification, consists of the following documents:

1.
2.

This Design-Build Contract Agreement;

All portions of the Project Requirements, Plans, Standard Specifications, November 2014
Edition, Standard Details November 2014 Edition as updated through advertisement,
Supplemental Specifications, Special Provisions, Contract Agreement;

Performance, payment, warranty, and other bonds;

All specifications, manuals, guides, laws and all other documents referenced in any of the
above documents;

It is agreed and understood that the Contract will be governed by the documents listed above.

E. Certifications.

By signing below, the Design-Builder hereby certifies that to the best of the Design-Builder’s
knowledge and belief:

1.

All of the statements, representations, covenants, and/or certifications required or set
forth in Contract Documents, including those in Special Provisions and Bid Documents
are still complete and accurate as of the date of this Contract Agreement.

The Design-Builder knows of no legal, contractual, or financial impediment to entering
into this Contract.

The person signing below is legally authorized by the Design-Builder to sign this
Contract Agreement on behalf of the Design-Builder and to legally bind the Design-
Builder to the terms of this Contract Agreement.

14



F. Representations.

The undersigned, having carefully examined the site of work, the Project Requirements,
Standard Specifications - Revision of November 2014, Supplemental Specifications,
Contract Agreement; and Contract Bonds contained herein for design and construction of:
WIN 21902.00 for the design and construction of a Storage Building at the MaineDOT
Regional Office in the town of Bangor, State of Maine, on which proposals will be received
until the time specified in the “Notice to Contractors” does hereby propose and offer to enter
into the Contract to supply all the materials, tools, equipment and labor to construct the
whole of the Work in strict accordance with the terms and conditions of the Contract and for
the lump-sum price herein.

The Design-Builder agrees to perform the work required at the price specified above and in
accordance with the terms of the Contract, and to provide the appropriate insurance and
bonds if this offer is accepted by the Department in writing.

As Design-Builder also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which may be
ordered by the Resident, and to accept as full compensation the amount determined upon a
“Force Account” basis as provided in the Standard Specifications, November 2014 Edition,
and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check, cashier’s
check, certificate of deposit or U. S. Postal Money Order in the amount given in the “Notice
to Contractors”, payable to the Treasurer of the State of Maine and accompanying this bid,
shall be forfeited, as liquidated damages, if in case this bid is accepted, and the undersigned
shall fail to abide by the terms and conditions of the offer and fail to furnish satisfactory
insurance and Contract bonds under the conditions stipulated in the Specifications within 10
days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Project Requirements and complete
the Work within the time limits given in the Contract.

Fourth: That the Lump Sum Price shall remain open for thirty (30) Calendar Days after the
date of Price Proposal Opening (bid opening).

15



IN WITNESS WHEREOF, the Design-Builder, for itself, its successors and assigns, hereby
execute three duplicate originals of this Agreement and thereby binds itself to all covenants,

terms, and obligations contained in this Contract.

DESIGN-BUILDER

Date

Witness (Name and Title Printed)

Execution by the Department consummates the Contract, and the documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David Bernhardt Commissioner

Witness
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Design-Build Contract Agreement

CONTRACT AGREEMENT made on the date last signed below, by and between the State of
Maine, acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at 24 Child, Augusta, Maine, with a
mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of Maine, with its
principal place of business located at

(Design-Builder).

The Department and the Design-Builder, in consideration of the mutual promises set forth in the
Contract Documents, hereby agree as follows:

A. The Work.

The Design-Builder agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, WIN 21902.00 for the design and
construction of a Storage Building at the MaineDOT Regional Office in the town of
Bangor, County of Penobscot, Maine. The Work includes the design, construction, and
maintenance during construction, warranty as provided in the Contract, and other incidental
work.

The Design-Builder shall be responsible for furnishing all Design, supervision, labor,
equipment, tools supplies, permanent materials and temporary materials required to
perform the Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warrantying its
work and performing all other work indicated in the Contract.

B. Time.

The Design-Builder agrees to complete all Work, except warranty work, on or before
October 28, 2016. Further, the Department may deduct from moneys otherwise due the
Design-Builder, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard Specifications,
November 2014 Edition and related Special Provisions.
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C. Price.

The Lump Sum Price shown on the Schedule of Items of the Bid Package will be used as
the basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount of
this offer is

$ Performance Bond and Payment Bond each being 100%
of the amount of this contract.

D. Contract.

The Contract, which may be amended, modified, or supplemented in writing only through a
Contract Modification, consists of the following documents:

1.
2.

This Design-Build Contract Agreement;

All portions of the Project Requirements, Plans, Standard Specifications, November 2014
Edition, Standard Details November 2014 Edition as updated through advertisement,
Supplemental Specifications, Special Provisions, Contract Agreement;

Performance, payment, warranty, and other bonds;

All specifications, manuals, guides, laws and all other documents referenced in any of the
above documents;

It is agreed and understood that the Contract will be governed by the documents listed above.

E. Certifications.

By signing below, the Design-Builder hereby certifies that to the best of the Design-Builder’s
knowledge and belief:

1.

All of the statements, representations, covenants, and/or certifications required or set
forth in Contract Documents, including those in Special Provisions and Bid Documents
are still complete and accurate as of the date of this Contract Agreement.

The Design-Builder knows of no legal, contractual, or financial impediment to entering
into this Contract.

The person signing below is legally authorized by the Design-Builder to sign this
Contract Agreement on behalf of the Design-Builder and to legally bind the Design-
Builder to the terms of this Contract Agreement.
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F. Representations.

The undersigned, having carefully examined the site of work, the Project Requirements,
Standard Specifications - Revision of November 2014, Supplemental Specifications,
Contract Agreement; and Contract Bonds contained herein for design and construction of:
WIN 21902.00 for the design and construction of a Storage Building at the MaineDOT
Regional Office in the town of Bangor, State of Maine, on which proposals will be received
until the time specified in the “Notice to Contractors” does hereby propose and offer to enter
into the Contract to supply all the materials, tools, equipment and labor to construct the
whole of the Work in strict accordance with the terms and conditions of the Contract and for
the lump-sum price herein.

The Design-Builder agrees to perform the work required at the price specified above and in
accordance with the terms of the Contract, and to provide the appropriate insurance and
bonds if this offer is accepted by the Department in writing.

As Design-Builder also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which may be
ordered by the Resident, and to accept as full compensation the amount determined upon a
“Force Account” basis as provided in the Standard Specifications, November 2014 Edition,
and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check, cashier’s
check, certificate of deposit or U. S. Postal Money Order in the amount given in the “Notice
to Contractors”, payable to the Treasurer of the State of Maine and accompanying this bid,
shall be forfeited, as liquidated damages, if in case this bid is accepted, and the undersigned
shall fail to abide by the terms and conditions of the offer and fail to furnish satisfactory
insurance and Contract bonds under the conditions stipulated in the Specifications within 10
days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Project Requirements and complete
the Work within the time limits given in the Contract.

Fourth: That the Lump Sum Price shall remain open for thirty (30) Calendar Days after the
date of Price Proposal Opening (bid opening).
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IN WITNESS WHEREOF, the Design-Builder, for itself, its successors and assigns, hereby
execute three duplicate originals of this Agreement and thereby binds itself to all covenants,

terms, and obligations contained in this Contract.

DESIGN-BUILDER

Date

Witness (Name and Title Printed)

Execution by the Department consummates the Contract, and the documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David Bernhardt Commissioner

Witness

20



Design-Build Contract Agreement

CONTRACT AGREEMENT made on the date last signed below, by and between the State of
Maine, acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at 24 Child, Augusta, Maine, with a
mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

(Name _of the firm  bidding _the  job) "\
a corporation or other legal entity organized under the laws (()jgﬁe Sta
principal place of business located at ___(address of the firm bi

of Maine, with its

s set forth in the

rk ingludes the design, construction, and

5 RroYided in the Contract, and other incidental
portsible for furnishing all Design, supervision, labor,
permanent materials and temporary materials required to

gliired documentation at the conclusion of the project, warrantying its
work and performing all other work indicated in the Contract.

B. Time.

The Design-Builder agrees to complete all Work, except warranty work, on or before_
October 28, 2016. Further, the Department may deduct from moneys otherwise due the
Design-Builder, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard Specifications,
November 2014 Edition and related Special Provisions.
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C. Price.

The Lump Sum Price shown on the Schedule of Items of the Bid Package will be used as
the basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount of
this offer is (Place bid here in alphabetical form such as Qn/\—lundred and Two
dollars and 10 cents)

$_ (repeat bid here in numerical terms, such as $102.10) \
and Payment Bond each being 100% of the amount

D. Contract.

above documents

It is agreed and understoagvthat the Contract will be governed by the documents listed above.

E. Certifications.

By signing below, the Design-Builder hereby certifies that to the best of the Design-Builder’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or set
forth in Contract Documents, including those in Special Provisions and Bid Documents
are still complete and accurate as of the date of this Contract Agreement.

2. The Design-Builder knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Design-Builder to sign this
Contract Agreement on behalf of the Design-Builder and to legally bind the Design-
Builder to the terms of this Contract Agreement.
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F. Representations.

The undersigned, having carefully examined the site of work, the Project Requirements,
Standard Specifications - Revision of November 2014, Supplemental Specifications,
Contract Agreement; and Contract Bonds contained herein for design and construction of:
WIN 21902.00 for the design and construction of a Storage Building at the MaineDOT
Regional Office in the town of Bangor, State of Maine, on which proposals will be received
until the time specified in the “Notice to Contractors” does hereby propose and offer to enter
into the Contract to supply all the materials, tools, equipment and labor to construct the
whole of the Work in strict accordance with the terms and conditions g#thd Contract and for
the lump-sum price herein.

ified above and in
iate jnsurance and

The Design-Builder agrees to perform the work required at
accordance with the terms of the Contract, and tg
bonds if this offer is accepted by the Departmept

As Design-Builder also agrees:

basis as\provided in e\ ati ber 2014 Edition,
and as addresfed in the contragt documenys

e amount given in the “Notice

to Contractors”, ‘ 3 ime and accompanying this bid,
shall be forfeited, \as liquidated damages 8se thisid is accepted, and the undersigned
shall fail to abide by ths \thon? e offer and fail to furnish satisfactory
insurance and Contrack ftfions stipulated in the Specifications within 10

the Work within the time limits given in the Contract.

Fourth: That the Lump Sum Price shall remain open for thirty (30) Calendar Days after the
date of Price Proposal Opening (bid opening).

23



IN WITNESS WHEREOF, the Design-Builder, for itself, its successors and assigns, hereby
execute three duplicate originals of this Agreement and thereby binds itself to all covenants,

terms, and obligations contained in this Contract.

DESIGN-BUILDER

(Sign Here) /\

(Date Here)
Date K )
(Print\Name Herg)

(Witness Sign Here)
Witness

Date 3 David Bernhardt Commissioner

Witness Nt
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BOND #

CONTRACT PERFORMANCE BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

in the State of , as principal,
AN, e e e et e et aeare e rean)
a corporation duly organized under the laws of the State of ....................... and having a
USUAl PlACe OF DUSINESS ....eoiiiieiieies ettt ee e ,
as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum
of and 00/100 Dollars ($ ),

to be paid said Treasurer of the State of Maine or his successors in office, for which
payment well and truly to be made, Principal and Surety bind themselves, their heirs,
executors and administrators, successors and assigns, jointly and severally by these
presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of
promptly and faithfully performs the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the State
of Maine.

Signed and sealed this .............cc.ccoeiennen, day Of ..o , 20......
WITNESSES: SIGNATURES:

CONTRACTOR:
SHGNALUIE. ...ttt eete ettt b et bt
Print Name Legibly ........cccoooiviniiiiiinn, Print Name Legibly ..o

SURETY:
SIGNALUIE ... sres teteeae e e ee et et e e e e e e te e e e e re et e e e nreenaeaneenres
Print Name Legibly .......ccoooviiiiiinis Print Name Legibly .......ccoooiiiiiiiiiie
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ..ot
TELEPHONE.......ccoiiiiiccee,

vii
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BOND #

CONTRACT PAYMENT BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

in the State of , as principal,
2 o SRS
a corporation duly organized under the laws of the State of .............c..c......... and having a
usual place of business in .

as Surety, are held and frrmly bound unto the Treasurer of the State of Marne for the use
and benefit of claimants as herein below defined, in the sum of
and 00/100 Dollars ($ )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and
administrators, successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of
promptly satisfies all claims and demands incurred for all
labor and material, used or required by him in connection with the work contemplated by
said Contract, and fully reimburses the obligee for all outlay and expense which the
obligee may incur in making good any default of said Principal, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

A claimant is defined as one having a direct contract with the Principal or with a
Subcontractor of the Principal for labor, material or both, used or reasonably required for
use in the performance of the contract.

Signed and sealed this ............cccccvevivenee. day Of .ooovie i, , 20 ...
WITNESS: SIGNATURES:

CONTRACTOR:
T[] (-SSRSO
Print Name Legibly ........cccoovvvvvieiinen e Print Name Legibly .......ccccoovivviviiiiieee,

SURETY:
SIGNALUIE. ...t rres otea e e ere et e bt e et b b et E ettt reeneenrs
Print Name Legibly ........ccccocovvevviieinnnn. Print Name Legibly .......ccccocoviiiiiiiiiicieee
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ...,
TELEPHONE ..o ..

viii
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THIS DOCUMENT MUST BE CLEARLY POSTED AT THE PERTAINING STATE FUNDED PREVAILING WAGE

CONSTRUCTION SITE

State of Maine
Department of Labor
Bureau of Labor Standards
Wage and Hour Division
Augusta, Maine 04333-0045
Telephone (207) 623-7906

Wage Determination - In accordance with 26 MRSA §1301 et. seq., this is a determination by the Bureau of Labor

standards, of the fair minimum wage rate to be paid laborers and workers employed on the below titled project.

Title of Project -—--—-- MaineDOT Regional Office-Storage Building-Bangor
Location of Project --Bangor, Penobscot County

2016 Fair Minimum Wage Rates
Building 2 (other than 1 & 2 family homes) Penobscot County

Minimum Minimum

Occupation Title Total Occupation Title

Wage Benefit
Asbestos/Lead Removal Worker $13.00 $0.62 §13.62 Insulation Installer
Assembler — Metal Building $13.63 $3.38 $17.01  Ironworker - Reinforcing
Boom Truck (Truck Crane) Operator $21.00 52,85 §23.85 Ironworker —Structural
Bricklayer $23.00 51,25 $24.25 Laborers (Incl. Helpers & Tenders)
Bulldozer Operator $17.63 $3.24 $20.87 Laborer — Skilled
Carpenter $19.00 $2.17 $21.17  Loader Operator — Front End
Carpenter — Acoustical $15.00 52.68 $17.68 Mechanic - Maintenance
Carpenter — Rough 518.00 $0.11 $18.11 Mechanic ~ Refrigeration
Cement Mason/Finisher $16.75 $1.51 518.26  Millwright
Communication Equipment Installer §23.06 $11.89 $34,95  Oil/Fuel Burner Servicer & Inst(licensed)
Concrete Pump Operator 524,25 $5.40 $29.65 Painter
Crane Operator <15 Tons $21.25 $2.58 $23.83 Paperhanger
Crane Operator =>15 Tons $24.50 $6.61 $31.11  Plpe/Steam/Sprinkler Fitter
Crusher Plant Operator $15.80 $3.76 $19.56 Pipe Layer
Dry-Wall Applicator $18.00 $2.63 $20.63  Plasterer
Dry-Wall Taper & Finisher $20.00 $0.99 $20.99 Plumber [ Licensed)
Electrictan — Licensed 524.63 54,65 $29.28  Plumber Helper/Trainee (Licensed)
Electrician Helper/Cable Puller (Licensed) $16.00 $2.29 §18.29  Propane & Natural Gas Service & inst.
Elevator Constructor/installer $53.30 $26.30 $79.60 Roofer
Excavator Operator 519.06 52.44 $21,50 Sheet Metal Worker
Fence Setter $15.25 $1.32 $16.57  Sider
Flagger $16.70 $7.95 $24.65 Stone Mason
Floor Layer $19.50 54.51 $24.01 Tile Setter
Furniture Installer/Assembler $13.75 50.85 $14.60  Truck Driver — Light
Glazier $20.82 52.71 $23.53  Truck Driver — Medium
Grader/Scraper Operator $17.50 51.04 518.54  Truck Driver — Heavy
Heating, Ventilation, Air Conditioning 523,54 $5.53 $29.07 Truck Driver - Tractor Trailer

Minimum
Wage
$19.25
$21.00
$25.00
$13.50
$16.15
$17.21
$20.25
$22.50
$23.95
$24.22
$18.00
$17.00
$26.25
$19.33
$43.93
$23.75
$17.45
$21.00
$15.00
$17.30
$22.75
$17.80

521.25
$15.00
$15.00
$14.00
$16.24

Minimum
Benefit
$2.33
$6.80
$20.52
$0.40
50.85
$2.66
$2.79
$3.80
$19.19
$5.94
$0.00
$3.16
$13.84
$2.37
$27.43
$3.16
$2.48
$3.87
$1.15
$3.16
$4.33
$0.00
$4.76
$0.99
$0.10
$0.62
$3.28

The Laborer classifications include a wide range of work duties. Therefaore, if any specific occupation to be
employed on this project is not listed in this determination, call the Bureau of Labor Standards at the above

number for further clarification.

Welders are classified in the trade to which the welding is incidental.

Apprentices - The minimum wage rate for registered apprentices are those set forth in the standards and
policies of the Maine State Apprenticeship and Training Council for approved apprenticeship programs.
Posting of Schedule - Posting of this schedule is required in accordance with 26 MRSA §1301 et. seq., by any

contractor holding a State contract for construction valued at $50,000 or more and any subcontractors to such a

contractor.

Appeal - Any person affected by the determination of these rates may appeal to the Commissioner of Labor by
filing a written notice with the Commissioner stating the specific grounds of the objection within ten (10) days

from the filing of these rates with the Secretary of State.

Determination No: B2-065-2016 A true copy ( f gk;li‘ ’j
Filing Date: June 6, 2016 Attest:

Total

$21.58
§27.80
$45.52
$13.90
$17.00
$19.87
$23.04
$26.30
543,14
$30.16
$18.00
$20.16
$40.09
$21.70
$71.36
$26.91
$19.93
$24.87
$16.15
$20.46
$27.08
$17.80

$26.01
$15.99
$15.10
$14.62
$19.52

Verna Eldridge
Expiration Date: 12-31-2016 Wage & Hour Director

Bureau of Labor Standards

BLS 424B2 (R2016){Building 2 Penobscot)

=
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Bangor — MaineDOT Regional Office
Storage Building

WIN 21902.00
June 7, 2016
SPECIAL PROVISION
SECTION 102
Bidding

(Non-curable Bid Defects)

In addition to the existing non-curable Bid Defects specified in the Departments
Standard Specification, section 102.11.1 Non-Curable Bid Defects, the Design
Builder is required to submit the following document(s):

1) Form A: Technical Proposal Certification

2) If the Design-Builder is submitting an Alternative Design, then the requirement
includes Form B: Alternative Design Form

Form A: Technical Proposal Certification is required by the Design-Build team to
certify that their intent is to Design and Build the building as specified in the contract
Bid documents.

Form B: Alternative Design Form is required by the Design-Build team that is

submitting a bid that does not follow the requirements of the building specified in the
contract Bid documents.

Page 1 of 1
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Bangor — MaineDOT Regional Office
Storage Building

WIN 21902.00

June 7, 2016

Special Provision

Contract Forms

Form A: Technical Proposal Certification Form

(Required to be submitted with Bid)

Form B: Alternative Design Form (axa ao rorm)

(When submitting an Alternative Design, Forms A & B are required to be submitted with Bid)

Page 1 of 1
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Bangor — MaineDOT Regional Office
Storage Building

WIN 21902.00

June 7, 2016

Form A — Technical Proposal Certification Form
(This form is required to be submitted with Bid)

Bangor — MaineDOT Regional Office — Storage Building
Project WIN 21902.00.00

Name of Designer & Design Firm

Name of Builder

By signing below the above Bidder hereby certifies that to the best of the Design-Builder
knowledge and belief:

The Design-Build team has read and understands the Contract Documents and is able to
produce a design and construct a building that meets or exceeds the specifications contained
in these bid documents.

The Design-Build team has received and considered complete copies of all Amendments
numbered through

The Design-Build team has read, reviewed and considered all materials and items supplied
by the MaineDOT and posted on the MaineDOT website:

http://www.maine.gov/mdot/contractors/

The Designer, Builder and other Major Participants and key personnel indicated with the
prequalification process will be used on this project.

This Price Proposal (Bid) is responsive.

The Person signing below is legally authorized to do so for both the Designer and Builder.

Name of Proposer (Print) Signature in Ink Date



Bangor — MaineDOT Regional Office
Storage Building

WIN 21902.00

June 7, 2016

Form B — Alternate Design Form

Bangor — MaineDOT Regional Office — Storage Building
Project WIN 21902.00.00

Form B is required for all Alternate Designs only.
When submitting Form B, Form A is also required to be submitted with Bid.

Name of Designer & Design Firm

Name of Builder

Instructions: This form is to be used as a cover letter to accompany the documents required per
Section 2.2 Submittal of Alternative Designs. At the time of Bid opening of the price proposals
the Design-Building team must submit Form B: Alternate Design Form with their Bid package
that includes the following:

1. Detailed Description of Alternate Design:
Describe requirements of 1 through 5 of Section 2.2 Submittal of Alternate Designs.

No. of Pages
2. Schematic Drawings and Product Details No. of Pages
3. Detailed description of other projects where the AD was used No. of Pages

4. Detailed description of the risk associated with the use of this AD No. of Pages

5. No. of Pages
6. No. of Pages
7. No. of Pages

TOTAL Number of Pages included with submittal

The Person signing below is legally authorized to do so for both the Designer and Builder.

Name of Proposer (Print) Signature in Ink Date



March 14, 2007
Supersedes March 3, 1966

Non-federal Projects Only

NOTICE TO CONTRACTORS - PREFERRED EMPLOYEES

Sec. 1303. Public Works; minimum wage

In the employment of laborers in the construction of public works, including state
highways, by the State or by persons contracting for the construction, preference must
first be given to citizens of the State who are qualified to perform the work to which the
employment relates and, if they can not be obtained in sufficient numbers, then to
citizens of the United States. Every contract for public works construction must contain a
provision for employing citizens of this State or the United States. The hourly wage and
benefit rate paid to laborers employed in the construction of public works, including state
highways, may not be less than the fair minimum rate as determined in accordance with
section 1308. Any contractor who knowingly and willfully violates this section is subject
to a fine of not less than $250 per employee violation. Each day that any contractor
employs a laborer at less than the wage and benefit minimum stipulated in this section
constitutes a separate violation of this section. [1997, <. 757, §1 (amd).]
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Bangor — MaineDOT Regional Office
Storage Building

WIN 21902.00

June 7, 2016

SPECIAL PROVISION
DESIGN-BUILD PROJECT REQUIREMENTS

1. GENERAL INFORMATION

Issuance of Notice to Contractors

This Request for Proposals, issued by the Maine Department of Transportation (the Department)
constitutes a request for Design-Builder Teams to submit proposals (bids) to design and build a
Storage Building at the Maine Department of Transportation Regional Office on the Hogan Road
in Bangor in accordance with the contract documents.

Procurement Process Overview

The Department is requesting that contractors, designers and builders submit proposals (bids) to
design and build a storage building in Bangor on the date specified in the Notice to Contractors.
Proposers are qualified to submit proposals if they have an engineer of record licensed in Maine
and adequate prior experience building. The Proposal shall consist of the following two
components: (1) the Technical Proposal Certification and if applicable, the Alternative Design
Form and Alternative Design submittals and (2) the Price Proposal (Bid). Pursuant to Title 23,
MRSA, Chapter 410, Section 4244, Design-Build Contracting, the Department intends to award
a Design-Build Contract to the Design-Builder that submits the Price Proposal (Bid) determined
by the Department to be lowest responsive and responsible bid. No determination of best value
will be made by the Department. The Department reserves the right to reject any or all Proposals.
The Apparent Low Bidder will be the Bidder that submits an apparently responsive Technical
Proposal and the lowest apparently responsive Bid. The Successful Bidder will be notified, and
then the team shall submit technical design and drawings and other project related information
for review and comments. Upon accepted and completed review and comments, the Department
will award the contract and then issue a “Release for Construction” notification to the Design-
Builder for Construction to commence.

Overall Intent of Contract Documents

The intent of the Contract Documents is to provide for the design, construction, and completion
of the Work described in the Contract in conformity with the Contract. The Design-Builder shall
furnish all design services, labor, materials, equipment, tools, transportation services, supplies
and all incidentals required to complete the Work in accordance with the Contract.

The RFP is the document consisting of the Agreement, Project Requirements, and related Special
Provisions that is distributed to prequalified Proposers for the purposes of transmitting project
information to the Proposers, setting forth procedures to be used during the Proposal preparation
period, specifying Proposal submittals, establishing the Proposal evaluation process, and
specifying procedures and pre-award submittal requirements for award and execution of the
Contract.

Page 1 of 11
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Bangor — MaineDOT Regional Office
Storage Building

WIN 21902.00

June 7, 2016

The Proposal is the submittal by the Design-Builder (then designated a “Proposer”) in response
to the RFP. The Proposal represents the offer by the Design-Builder to perform the Work in
accordance with the Contract, and the component of its Proposal known as the Technical
Proposal; and for the price submitted in the component of its Proposal known as the Price
Proposal. The Proposal is a Contract Document to the extent that it meets or exceeds the
requirements of the other Contract Documents. In other words, if the Proposal includes
statements that can reasonably be interpreted as offers to provide higher quality items than
otherwise required by the Contract or to perform services in addition to those otherwise required,
or otherwise contain terms which are more advantageous to the Department than the
requirements of the other Contract Documents, the Department obligations hereunder shall
include compliance with all such statements, offers and terms. This offer is accepted by the
Department upon award of the Contract.

The Contract is the written agreement setting forth the respective rights and obligations of the
Department and the Design-Builder from execution of the Contract until the performance of all
warranty obligations set forth in the Contract.

2. PROPOSAL SUBMISSION REQUIREMENTS

The Bidder must Deliver its Price Proposal Package (Bid), Technical Proposal Package and Bid
Guaranty in a sealed envelope to the exact location and before the precise time (as determined by
the Department) specified in the Notice to Contractors or any applicable Bid Amendment. The
Price Proposal Package (Bid), Technical Proposal Package and Bid Guaranty must be signed by
duly authorized individuals. The sealed envelope must be labeled with the Bidder's name, the
Project location, WIN, and the words “Bid Enclosed”.

Design-Build team shall provide responses to all information requested in this Special Provision.
Failure to respond or failure to provide requested information may result in a determination by
the Department, in its sole discretion, that a Proposal (Bid) is non-responsive. The Department
shall have no obligation to compensate any unsuccessful Design-Build for its efforts in preparing
a Price Proposal Package (Bid).

Technical & Price Proposal (Bid) Package Content Requirements

As a minimum, the Bidder will submit a Proposal package consisting of two sealed envelopes.
The Proposal Packages shall be submitted on the forms supplied by the Department or copy
thereof and must include:

Envelope 1, the Price Proposal Package (Bid) containing
1. the completed Schedule of Items and
2. two copies of the completed Agreement, Offer, & Award form,
3. aBid Bond or Bid Guaranty

Page 2 of 11
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Bangor — MaineDOT Regional Office
Storage Building

WIN 21902.00

June 7, 2016

Envelop 2, the Technical Proposal Package containing
1. the Notice to Contractors,
2. the completed Acknowledgement of Bid Amendments form,
3. the Technical Proposal including
3.1. the completed Form A - Technical Proposal Certification Form or
3.2. acompleted Form A - Technical Proposal Certification Form and Form B —
Alternate Design Form and Alternative Design submittals and
4. the completed Contractor Information Sheet
5. any other Certifications or Bid Requirements listed in the Bid Book.

Price Proposal (Bid)

The Bidder must submit the Price Proposal Package in a sealed envelope. The Price Proposal
Package (Bid) consists of a completed Schedule of Items and two copies of a signed Contract,
Agreement, Offer and Award.

Technical Proposal

The Bidder must submit a Technical Proposal Package which consists of a completed Form A -
Technical Proposal Certification Form or a completed Form A - Technical Proposal Certification
Form and Form B — Alternate Design Form and Alternative Design submittals.

Alternative Designs (AD)

The Department will consider AD’s submitted by the Design-Builder in accordance with the
process set forth in Section 2. Design-Builders shall identify and submit the AD Form (Form B -
Alternative Design Form) and package with their Technical Proposal at the time and on the day
stated in the Notice to Contractors. The Department will use the AD review process described in
Section 2 to provide Design-Builders with the opportunity to propose changes to the Project
Requirements that are equal or better in quality or effect as determined by the Department in its
sole discretion.

Submission of Proposals and Package Labels

If using any kind of Delivery Service, the Delivery envelope shall be capable of being sealed and
large enough to contain two sealed envelopes: (1) the sealed Price Proposal Package (bid)
envelope and (2) the Technical Proposal Package, such that the Delivery envelope can be opened
without opening either the actual Proposal Package (bid) envelope or the Technical Proposal
Package envelope and clearly marked as follows:

All Proposals shall be provided in double (two envelopes inside a single larger envelope)
envelopes, for security and other reasons.

The Price Proposal Package Inner Envelope shall have the following information provided on it:
Bid Enclosed - Do Not Open
WIN: 21902.00
Town: Bangor
Date of Bid Opening:
Name of Contractor with mailing address and telephone number
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Bangor — MaineDOT Regional Office
Storage Building

WIN 21902.00

June 7, 2016

The Technical Proposal Package Inner Envelope shall have the following information provided

on it:

Technical Proposal - Do Not Open

WIN: 21902.00

Town: Bangor

Date of Bid Opening:

Name of Contractor with mailing address and telephone number

In Addition to the usual address information, the Outer Envelope should have written or typed on it:

Double Envelope: Bid Enclosed
WIN: 21902.00

Town: Bangor

Date of Bid Opening:

Name of Contractor:

If a paper Bid is to be hand carried, deliver directly to the Reception Desk using the “Public Entrance”
which is located on the Capitol Street side of the DOT Headquarters Building in Augusta.
http://www.maine.gov/mdot/mainedotdirections.htm.

Submittal of Alternative Designs (AD)

The Department will not review or accept AD’s prior to the Bid Opening. At the time of Bid
opening of the price proposals the Design-Building team must submit the AD’s form and include
a package that shall include the following:

1.

no

Description: A detailed description and schematic drawings of the configuration of the
AD or other appropriate descriptive information (including, if appropriate, product
details;

Usage: Where and how the AD would be used on the Project;

Deviations: References to requirements of the Contract documents that are inconsistent
with the proposed AD, an explanation of the nature of the deviations from said
requirements, and a request for Approval of such deviations;

Analysis: An analysis justifying use of the AD and why the deviations from the
requirements of the contract documents should be allowed;

Impacts: Discussion of potential impacts on vehicular and pedestrian traffic,
environmental impacts identified on appropriate environmental documents, safety and
life-cycle Project impacts, and infrastructure costs (including impacts on the cost of
repair and maintenance);

History: A detailed description of other projects where the AD has been used, the
success of such usage, and names and telephone numbers of project owners that can
confirm such statements; and

Risks: A description of added risks to the Department and other Persons associated with
implementing the AD.
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Bangor — MaineDOT Regional Office
Storage Building

WIN 21902.00

June 7, 2016

Departments Review of Alternative Designs (AD)

The Department will review the AD submitted. If an AD is summarily approved or not approved,
the Department’s comments will inform the Design-Builder that its technical concept appears to
be generally acceptable or if is not acceptable. If the Department needs more information to
determine whether or not the AD will be approved or not approved, the Department may submit
written questions to the Design-Builder and/or request a one-on-one meeting in order to better
understand the details of the AD. The Department may conditionally approve an AD based on
required revisions to a portion or portions of the AD.

The Department will make one of the following determinations with respect to a reviewed AD:
1. The AD is approved.
2. The AD is not approved.
3. The AD is not approved in its present form, but is approved subject to satisfaction, in the
Department’s sole judgment, of specified conditions.
4. The submittal does not qualify as an AD, but may be included in the Technical Proposal
without an AD (i.e., the concept complies with the Contract Documents requirements).
5. Decision on the AD is pending receipt of additional information and/or one-on-one
meeting.
Approval of an AD will constitute a change in the specific requirements of the Contract
Documents associated with the approved AD. Should the Design-Builder be unable to obtain
required approvals for any AD incorporated into the Contract Documents, or if the concept
otherwise proves to be infeasible, the Design-Builder will be required to conform to the original
RFP requirements. Each Design-Builder, by submittal of its AD and Bid, acknowledges that the
opportunity to submit AD’s was offered to all Design-Builders, and waives any right to object to
the Department’s determinations regarding acceptability of AD’s.

Page 5 of 11
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Bangor — MaineDOT Regional Office
Storage Building

WIN 21902.00

June 7, 2016

Procurement Schedule
Though subject to change, the Department anticipates following the contracting schedule below.
Proposers are cautioned that this schedule is subject to change and the Proposer should not rely

upon it to determine, for example, when actual construction may commence.

Milestone

Date

MaineDOT Advertises Project for Questions and Comments

June 15, 2016

Deadline for Bidders to Submit Questions (RFI’s)

July 1 at 12:00 PM EDT

MaineDOT Issues Response to Questions via Addendum

July 5 at 12:00 PM EDT

Bid Opening of Request for Proposals

July 6, 2016

MaineDOT Issues Notice of Proposal Responsiveness to
Apparent low Bidder

July 11, 2016

Design — Builder Submits Technical Design Package

July 25, 2016

MaineDOT Reviews and Comments and Responds to
Technical Design Package

August 8, 2016

MaineDOT Awards Contract

To be Determined

MaineDOT Releases plans for Construction

To be Determined

Design-Builder Begins Construction (approximately)

To be Determined

October 28, 2016

Design-Builder Completes Construction

If any dates are changed, the Department will notify the bidders in advance by a bid addendum
(pre-bid) and a contract modification (post-bid). In the event that a time period provided the bid
documents falls on a Holiday, Saturday, or Sunday, the party required to act within said time
period shall be considered in compliance with said time period provided said party acts as
required on the next Departmental business day thereafter.

The Apparent Low Bidder will be the Bidder that submits a responsive Technical Proposal and
the lowest apparently responsive Bid, as determined by the Department. No determination of
best value will be made by the Department.

Proposals will be opened and publicly read at the time and place specified in the Notice to
Contractors or any applicable Bid Amendments. The Department will read only the names of the
Bidders. No other information will be made available prior to evaluation and award notification.
Unit and lump sum prices are available for inspection by the Bidders immediately after Award.
All Proposals shall be sequestered until notification of award by the contracting agency after
which time they become public record.

The public reading of a Proposal does not constitute a determination by the Department of
whether the Proposal is responsive or of whether the Bidder is responsible, though the
Department may refuse to read Proposals that are obviously non-responsive. Accordingly, the
Department may reject a Proposal as non-responsive and/or determine a Bidder is not
responsible or ineligible to Bid even if that Bidder’s Proposal is read at Bid Opening.
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Bangor — MaineDOT Regional Office
Storage Building

WIN 21902.00

June 7, 2016

3. TECHNICAL AND DESIGN REQUIREMENTS

Project Goals
The Department’s primary goals for the Project include the following:
1. To deliver a cost effective Project;
2. Todesign and construct a safe, durable, appropriately sized, and low maintenance
Building, and
3. To minimize impacts to the MaineDOT employees working onsite, local residences, local
communities, and emergency services during construction.
Design Scope
The Design-Build Price Proposal (Bid) shall include the cost of design, construction and other
incidentals as part of the Cold Storage Building in Bangor as per Special Provision Section 815
Buildings.

Technical Design Package
The Technical Design Package includes all Design Plans, Notes and Computations generated by
the Design-Builder during preparation to build the Project.

Design
The Apparent Low Bidder, when notified in writing, shall submit their Technical Design
Package, by the time specified in the Procurement Schedule.

Design Plans, Notes and Computations generated by the Design-Builder during preparation shall
become the property of the Department and be submitted to the Department with the Technical
Design.

The plans, design and computations shall be sealed by a Maine Licensed Professional Engineer.
The Design-Builder shall prepare computer generated design plans for the Department to review.
The Plans, when applicable, shall be include:
1) Title sheet
2) Key Plan and Index
3) Quantity Estimates
4) Building floor plans, elevations and typical sections
5) Framing, roof and truss plans
6) Foundation plans and typical sections
7) General Layout and Geometry
8) General notes
9) Any additional plans, cross-sections, details, standard details, or drawings, the Design-
Builder or Department feels is necessary to convey how the proposed design satisfies
the Project requirements.
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Bangor — MaineDOT Regional Office
Storage Building

WIN 21902.00

June 7, 2016

Design Notes and Computations
Design notes and calculations, which shall be recorded on 8-1/2” x 11” computation sheets,
appropriately titled, numbered, dated, indexed and signed by the designer and checker. Computer
output forms and other oversized sheets shall be folded or legibly reduced for submittal to 8-1/2”
x 117 size. The data shall be bound in a hard back folder for submittal to the Department along
with an electronic copy on Adobe Acrobat format, and shall include the following data:

1)  All field survey notes and computations

2)  Primary and Secondary Survey Control used for Design and Construction

3)  All Structural and Foundation Design and independent design check computations

4)  Foundation report and geotechnical analysis and-or assumptions

5)  Structural load data

6) Computation of quantities

7) Documentation of decisions reached resulting from meetings, telephone

conversations, site visits or other.

Construction Schedule
Provide the Schedule for answering remaining design comments and construction of the Project.

Contract Time

All Work, excluding warranty work, required by the Contract must be complete by no later than
the date specified in Special Provision, Section 107, Contract Time. Liquidated Damages will be
assessed in accordance with Section 107 of the Standard Specifications for each Calendar Day
that the Work is extended beyond the Completion Date.

If an earlier Completion Date is identified in the Proposal and accepted by the Department, then
the earlier Completion Date shall become the baseline Completion Date and shall be
incorporated into the Design-Build Contract Agreement and used to calculate Liquidated
Damages.

Technical Design Documents
All design documents included in this Project shall meet the requirements, Specifications and
code requirements of MaineDOT, Municipal Codes and applicable Industry Standards.

Technical Design Submittals and Reviews

The Technical Design Package shall be submitted to the MaineDOT within two weeks of the
Notice of Proposal Responsiveness to the Apparent Low Bidder in accordance with the
Procurement Schedule and the Department will review all design submittals and respond with
comments in accordance with the Procurement Schedule. Upon completion of the day review
period the Department may; 1) Notify the Design-Builder in writing that the Department
considers all documentation is present and release the plan for construction with comments or 2)
if the Department considers that all required documentation is not included, the Design-Builder
will be asked to supply the necessary information with 7 days of notification, and upon submittal
of the requested information, another 7 day review periods begins for the Department. If the
Departments review the Technical Design Package and sends written comment(s) to the Design-
Builder, the Design-Builder is then responsible for incorporating the comments into the design
documents before the plans are released for construction.
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Bangor — MaineDOT Regional Office
Storage Building

WIN 21902.00

June 7, 2016

Re-submittal Process

As a result of the Technical Design Package review, the Department will notify the Design-
Builder that a re-submittal is required. Each re-submittal shall address all comments from the
prior review. In the event of a required re-submittal, the Department will then have an additional
7 days to review the re-submittal.

If the Department and the Design-Builder require more than the submittal and review periods
scheduled in the Procurement Schedule, the Completion Date of the project will not be revised.
The Design-Builder shall not be entitled to any additional compensation or time extensions due
to a re-submittal request by the Department.

Release for Construction (RFC)

Upon a review of all the plans and design documents, the Department will notify the Design-
Builder that the review of the Technical Design Package has been complete, with or without
comments, and if a re-submittal is not required, the final design may be released for
Construction.

The Design-Builder is responsible for releasing the plans to the field personnel and is responsible
to ensure that there is a tracking mechanism in place so that all parties, field and office, have the
latest updated set of plans.

The Design-Builder shall submit a final set of design documents that is inclusive of early
contract provisions, drawings, design and check computations and comments and shall supersede
all previously submitted packages.

Design Changes

The Department or the Design-Builder may initiate changes to the design after a design package
has been released for construction. If such design changes are at the sole option of the Design-
Builder and they are not scope changes, they shall not be cause for additional time or
compensation.

Design changes to segments or plans that have been RFC or to the final plans shall be approved
in writing by the designer responsible for the original design or by a Maine Licensed
Professional Engineer of equal or greater experience than the original designer, if the original
designer is no longer available. The changes shall be tracked and documented accordingly. The
Department shall be given adequate time for a review of RFC plans to comment on these
changes before any implementation of any Design Change(s). The review time required will
coincide with the complexity of the Design Change(s).

All plans, special provisions and calculations prepared for design changes shall be sealed, signed
and dated by a Maine Licensed Professional Engineer who possesses the requirements stated
within this special provision.

The Department reserves the right to review and approve all design changes. Once plans have

been Release for Construction, only those Design Changes that have been approved may be
implemented into the construction of the building.
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The Department reserves the right to request Design Changes to this project. All revisions and
Design Changes requested after RFC, shall be documented through a Contract Modification as
per Standard Specifications, Section 109-Changes.

4. ADMINISTRATION

Insurance

This Project will require Owner’s and Design-Builder’s Protective Liability Insurance in
accordance with the amounts specified in Subsection 110.3.5 of the Maine Department of
Transportation Standard Specifications.

Insurance certificates of the General Contractor and a copy of the Professional Liability
Insurance certificate of the Professional Engineer shall be submitted prior to Contract Execution.

Administration and Coordination

The Design-Builder shall, at a minimum, provide project administrative coordination during the
design phase, prior to any construction activity and during construction. Such coordination shall
include the coordination of design, all onsite and offsite construction disciplines and the
Department.

Project Administration — Status Reporting

The Design-Builder shall, at a minimum, provide project administrative coordination during the
design phase and prior to any construction activity. Such coordination shall include the
coordination of design, construction disciplines and the Department. During the course of the
project, the successful Proposer shall submit to the MaineDOT Project Manager a Bi-Weekly
Project Status Report of the accomplishments from the preceding week. The Status Report shall
be used to keep the Project Manager informed about the status of the Project and any related
issues. Information will include:

A written statement describing the work accomplished during the period and to date.
An update to the Construction Schedule and potential issues and delays

A time estimate of the effort to complete the specified services and task

Any information pertaining all design revisions

Contract modifications to date and any anticipated contract modifications

The plan to remedy and address any non-conforming or unacceptable work

Provide information related to any changes in key personnel.

Geotechnical Design and Construction

If the Design-Builder’s Technical Proposal includes structural materials or elements for which
there are no design, fabrication, and/or construction requirements found in construction industry
and applicable standards, then the Design-Builder shall submit appropriate documentation
approved by the proprietor, designer, etc. for the design, fabrication, and construction
requirements to the Department.

Page 10 of 11
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Erosion and Sedimentation Control Requirement

The Design-Builder shall provide continuous and effective soil erosion and water pollution
control in compliance with Section 656 — Temporary Soil Erosion and Water Pollution Control
of the Standard Specifications, and the latest version of the Supplemental Specification (Repair
Spec). In addition, the Design-Builder shall comply with Special Provision 656.

5. UTILITIES

General Design-Builder Responsibilities

The Technical Design Package shall address the manner in which utilities will be maintained
and/or temporarily or permanently relocated. The Design-Builder is required to coordinate all
utility relocations required as part of the Project in accordance with the Maine Department of
Transportation Standard Specifications, Maine Department of Transportation Utility
Accommodation Policy (17-229 CMR Chapter 210), Title 23 MRSA § 154, and Title 23 CFR §
645.

Verification of the Location of Existing Utilities

The Design-Builder bears full responsibility for verifying, at its own expense, the existence,
exact location, and size of any utility to be relocated or otherwise impacted on either a temporary
or permanent basis for the Project. If a surface inspection of the area shows the existence of, or
gives the Design-Builder cause to suspect the existence of, any previously unidentified utilities,
or the Design-Builder otherwise has cause to suspect that other previously unidentified utilities
exist, then Design-Builder shall undertake all appropriate investigations by contacting Utility
Owners and conducting field investigations at the expense of the utilities as necessary to verify
the existence, location, and size of such utilities.

6. PROJECT COMPLETION AND WARRANTY

Warranty

The Design-Builder unconditionally warrants and guarantees that the project will be free from
warranty defects for one year from the date of Physical Work Complete. If the Department
discovers any warranty defects during the warranty period, the Design-Builder agrees to
promptly perform all remedial work at no additional cost or liability to the Department.

The Design-Builder hereby assigns to the Department the right to enforce all manufacturer’s
warranties or guarantees on all materials, equipment or products purchased for the work that
exceed the nature or duration of the warranty obligations assumed by the Contractor under this
Contract.
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SPECIAL PROVISIONS

SPECIAL PROVISION SECTION 104
GENERAL RIGHTS AND RESPONSIBILITIES

104.3.8A. Federal Wage Rates and Labor Laws Delete the entire section 104.3.8A.

104.3.8B State Wage Rates and Labor Laws The State wage rates enclosed apply to this
project.

Page 1 of 1
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SPECIAL PROVISION
SECTION 107
Time
(Contract Time)

The Contractor will be allowed to commence work anytime provided that all required
plans/submittals have been received and approved by the Department.

The specified Contract Completion Date is October 28, 2016.

Completion of Physical Work occurs when the Work is complete and has undergone
a successful final inspection. Liquidated Damages will cease upon the physical
completion of the Work. The Contractor shall deliver the Materials Certification, as
applicable, to the Department within 30 Days of the date of the notification that the
Physical Work is Complete. Within 75 Days of the receipt of these documents, the
Department will advise the Contractor in writing of the Final Quantities and any
damages to be assessed for the Project. The Contractor shall resolve any Project
issues that remain and provide the All Bills Paid and Request for Final Payment
Letters to the Department within 30 Days. Completion occurs when the Contractor
has finished all Work pursuant to the Contract, including Delivery and acceptance of
all Documentation. Completion does not mean substantial Completion. The
Department will make Final Payment, including the release of all remaining retainage
following Completion, when the Work is complete and has undergone a successful
final inspection and all documentation is complete.
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SPECIAL PROVISION
SECTION 108 Payment Schedule

This Section contains general provisions related to payment including measurement of
quantities, progress payment(s), retainage, the right to withhold payment, and other
payment-related terms.

108.1 PAYMENT

108.1.1 Lump Sum Price.

Payment for all Work associated with this contract shall be paid as a Lump Sum Price as
shown on the Design-Build Contract Agreement.

108.1.2 Scope of Payment.

Payments to the Design-builder shall be full compensation for the design, fabrication,
materials, equipment, labor, construction and overall project management for performing
all work under this contract in a complete and acceptable manner and for all risk, loss,
damage, or expense of any kind arising from the nature or execution of the Work. The
Contractor shall pay all taxes, charges, fees, and allowances. The Department may
require that the Contractor submit backup documentation including copies of receipts,
invoices, and itemized payments to Subcontractors.

The Department may withhold payments claimed by the Contractor on account of:

A. Incomplete, Inaccurate or Incorrect Invoices,

B. Defective Work or non-conforming Work,

C. Damages for Non-conforming, Defective or Unauthorized Work or
Equipment,
Damage to a third party,
Claims filed or reasonable evidence indicating probable filing of claims,
Failure of the Contractor to make payments to Subcontractors or for
Materials or labor,
Regulatory non-compliance or enforcement,
Failure to submit Documentation
Failure to provide the Department the opportunity to inspect the Work
Substantial evidence that the Project cannot be completed for the unpaid
balance,
Substantial evidence that the amount due the Department will exceed the
unpaid balance

“~I® mMMmOU
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108.1.3 Payout Schedule.

The Department will pay ten percent (10%) of the value of the contract upon award of the
contract. Subsequent Progress payments, exclusive of retainage and Final Payment, will
occur upon submission of invoices by the Design-Builder. The value of the invoice shall
concur with the value of the work perform, as determined by the Department.

No payment shall be made when, in the judgment of the Department, the Work is not
proceeding in accordance with the provisions of the Contract or when the total value of
the Work done since the last estimate amounts to less than $5,000 dollars.

108.1.4 Submission of Invoices

The Department will make payments based upon approved complete and correct invoices
for accepted Work invoiced. No such payment will be made if, in the judgment of the
Department, the Work is not in accordance with the provisions of the Contract.

At a minimum, invoices shall include the following information:

Contractor name, address & Contract Number

Invoice Date & Number

Dates of Service

Description and Location of Service

Quantities at the Prices contained in the Contractor’s Bid

Percent complete of each Item priced at the Unit cost for each Item at the
Unit Prices contained in the Contractor’s Bid

Extra Work agreed to by written Contract Modification

8. Total amount due

S Uk~ wd

~

108.2 Retainage.

The Department will pay one hundred percent (100%) of each approved Progress
Payment until the Work is approximately fifty percent (50%) complete. Thereafter, the
Department will deduct five percent (5%) of the amount of each Progress Payment as
retainage.

The Department may hold, temporarily or permanently, retainage as needed to reflect
amounts due to the Department under the Contract and to assure timely Completion of
the Work in Conformity with the Contract. The Department may also disburse retainage
to Subcontractors pursuant to 23 MRSA 852-A(2). For a related provision, see
Subsection 104.5.6 — Subcontractors Claims for Payment

108.3 Final Payment.

The Department will make final payment to the Design-Builder upon final inspection and
acceptance of all work related to the contract. The Department may require the Design-
Builder to provide information necessary to substantiate quantities. Documents required
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of the Design-Builder by the Department for final acceptance of the Project. These
documents are: Letter “All Bills Paid”, Request for Final Payment, Certificate of
Materials, Agreement with Final Quantities and as-built drawings stamped by the Design-
Builder’s Engineer. The Department reserves the right to add to this list of required
closeout documentation.

The Acceptance by the Design-Builder of the final payment, as evidenced by cashing of
the final payment check, constitutes a release to the Department from all claims and
liability under the Contract. Upon Final Acceptance, the Design-Builder is released from
further obligation, except for warranty obligations provided for in this Contract.
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SPECIAL PROVISION
SECTION 815
Buildings

Description ~ The work shall consist of the furnishing and construction of a pre-
engineered wood framed with steel siding and roofing Storage Building at the Maine
Department of Transportation Regional Office on Hogan Road in Bangor in accordance
with these contract documents.

The MaineDOT will accept a non-pre-engineered building designed by an engineer as
long as: 1. He or she is registered as a P.E. in Maine. 2. They are knowledgeable in
BOCA and Maine building codes. 3. Must design the building to the requirements and
specifications set forth in this contract book.

Base Materials the Department will have a gravel pad in place prior to the
Contractor beginning construction. It shall be compacted and graded with in 2" of
final grade. The Contractor will be responsible for the final fine grading and
compaction.

Construction The Department will provide the Contractor with horizontal and vertical
control and conceptual slab layout. The Contractor shall provide the additional layout
necessary to complete the Work.

All work shall meet the requirements of governmental agencies having jurisdiction and
comply with applicable standards and codes. The Contractor shall submit two (2) copies
of the cold storage building plans and specifications to Department prior to award.

The roof shall be (Dark Green) and siding shall be (Patina Green). If there are multiple
greens to choose from then the color shall be selected by Department from the
manufacturer’s standard colors.

If the surface upon which the concrete slab structure is to rest is disturbed, it shall be re-
graded and re-compacted to the extent directed by the Resident.

Placing of gravel borrow used for bedding (If engineered for special bedding) for the
footings shall meet the requirements of Standard Specification, Section 206, Structural
Excavation.

Variations from Materials Specified Whenever and wherever items have been identified
by describing a proprietary product, such identification is intended to be descriptive, but
not restrictive, and is used to indicate the quality and characteristics of products that are
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satisfactory. Bids shall be considered as offering the item specified in the Invitation for
Bid. The Department will consider all alternates submitted by the Contractor, but are not
bound to accept any which, in its opinion, is not in the Department’s best interest and are
determined by the Department to be of equal value in all material respects to the
proprietary items specified. The evaluation of and determination as to equality of the
product offered shall be the responsibility of the Department and will be based on
information furnished by the Contractor, as well as information reasonably available to
the purchasing activity.

Quality and Standards  Materials and manufactured products incorporated into the
work shall be new unless otherwise specified, free from defect, and in conformity with
the contract. When material is fabricated or treated with another material or where any
combination of materials is assembled to form a finished product, any or all of which
are covered by specifications, the Department may reject the finished product if any of
the components do not comply with the specifications. The Department may reject
materials not conforming to the Specifications at any time, and the Contractor shall
remove them immediately from the project site unless otherwise instructed by the
Department. The Contractor shall not store or use rejected materials on any Department
project.

If there is no applicable standard set forth in this contract for particular Work, then the
Contractor shall perform that Work in accordance with industry standards prevailing at
the time of bid. If the Department determines that Work is non-conforming, the
Contractor shall remove, replace, or otherwise correct all unacceptable work as directed
by the Department at the expense of the Contractor, without cost or liability to the
Department.

Submittals  The Contractor shall submit manufacturers' specifications, product
data, installation instructions and two (2) copies of the engineered stamped plans for
the cold storage building to Department prior to award. The Contractor shall not be
relieved of responsibility for any deviation from the requirements of the specifications
unless the Contractor has specifically informed the owner in writing of such deviation at
the time of submission and the owner has given written approval to the specific deviation.
The Contractor shall not be relieved from responsibility for errors or omissions. No
portion of the work shall be commenced until the Department has approved the submittal.

Delivery, Storage, and Handling
e Store materials off the ground and protected from the weather.
e Deliver products in manufacturers' original containers, dry, undamaged, with
seals and labels intact.

Installation
e Installation, handling and storage of all materials shall comply with
manufacturer's instructions and recommendations.
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e The Contractor shall make provisions to allow safe access to the work for the
Department in order to inspect the work, facilitate ongoing inspection of the work
and to measure the work for payment purposes.

e Complete installation to provide weather tight service.

e Completed installation for the roof and walls shall conform, to all applicable
National, State and local codes

Contractor’s Safety Program If a copy of the Contractor’s Safety Plan is not on file with
the Department, the Contractor must submit an acceptable Contractor’s Safety Plan to the
Department’s Bureau of Maintenance & Operations Section prior to Contract award. If
copy of the Contractor’s Safety Plan is on file with the Department’s Bureau of
Maintenance & Operation’s, the Contractor must confirm, in writing, that the plan on file
is still applicable prior to Contract award. The Contractor shall designate which portions
such submissions it considers confidential business information. If such program is
revised during the Contract Time, the Contractor shall provide the updated program to the
Department. The Contractor shall comply with its safety program and the Standard
Specifications. The Contractor shall be responsible for all claims or damages arising
from failure to so comply and indemnifies and holds harmless the Department from all
claims and damages arising from such non-compliance.

The Contractor shall be responsible for the safety of all operations in connection with the
Contract and shall take all necessary actions to ensure the safety of all persons who may
be in, on or adjacent to the Site. The Contractor shall perform Work in a manner that is
in compliance with the Contractor’s Plan, an applicable OSHA requirements, and
established safety practices.

Failure by the Contractor to comply with the Contractor’s Plan or an applicable OSHA
requirement or to follow all established safety practices pertaining to the work being
performed, will result in the immediate suspension of Work on the entire project until all
unsafe practices are corrected and comply with the applicable requirements, standard or
practice.

Environmental Requirements and Waste Materials All waste materials shall be removed
and disposed of in accordance with all federal, state, and local laws.

All materials removed from the site shall be the property of the Contractor. Sale of these
materials on site, and removal by persons other than the Contractor or his personnel, shall
be at the risk of the Contractor. Once the contract is signed, responsibility for the safety
of the public within the confines of the project shall be the responsibility of the
Contractor. The Contractor shall be responsible for any and all materials dropped from
his trucks distant from the project. The Contractor shall make his own arrangement for
disposal of materials taken from the site, and there will be no burning of materials on or
adjacent to the site.
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Permits, Fees, and Notices The Department will attain all permits and other
permissions that are necessary, appropriate and legally required to perform the work.
The Contractor shall give all notices and comply with all laws, ordinances, rules,
regulations, and lawful orders of any public authority bearing on the performance of the
work. If the Contractor performs any work knowing it to be contrary to such laws,
ordinances, rules, and regulations, and without such notice to the Department, he shall
assume full responsibility therefore and shall bear all cost attributable thereto.

Closeout Procedures The Contractor shall make final changeover of permanent locks and
deliver keys to Department, and complete final cleaning requirements, including touchup
painting, touch up and otherwise repair and restore marred exposed finishes to eliminate
visual defects,.

Final Cleaning the Contractor shall clean each surface or unit to condition expected in an
average commercial building cleaning and maintenance program and comply with
manufacturer's written instructions.

1. Clean Project site, yard, and grounds, in areas disturbed by construction activities,
including landscape development areas, of rubbish, waste material, litter, and
other foreign substances.

2. Sweep paved areas broom clean. Remove petrochemical spills, stains, and other
foreign deposits.

3. Remove tools, construction equipment, machinery, and surplus material from

Project site.

Remove snow and ice to provide safe access to building.

Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition,

free of stains, films, and similar foreign substances. Avoid disturbing natural

weathering of exterior surfaces. Restore reflective surfaces to their original
condition.

6. Remove debris and surface dust from limited access spaces, including roofs,

plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces.

Sweep concrete floors broom clean in unoccupied spaces.

Remove labels that are not permanent.

9. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.
Replace finishes and surfaces that cannot be satisfactorily repaired or restored or
that already show evidence of repair or restoration.

10. Do not paint over "UL" and similar labels, including mechanical and electrical
nameplates.

11. Wipe surfaces of mechanical and electrical equipment, and similar equipment.
Remove excess lubrication, paint and mortar droppings, and other foreign
substances.

12. Replace parts subject to unusual operating conditions.

o s
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General Requirements the Contractor/Designer shall incorporate the general requirements
into their design and materials list.

1. Building shall be wood framed with steel roofing and siding. There shall be no
obstructions with in the floor area.

2. Concrete foundation (Alaskan Slab) to include a placed 8”x 8” curb wall (no

Blocks).

Slab underdrain to be terminated at the location determined on the site plan.

The concrete slab shall be constructed with re-steel or wire mesh.

The concrete slab will be sloped (¥4” per foot) 4-6 feet from the outside edge at all

garage door openings so that water runs out of the building.

Walls heights to be 12’ including the 8” concrete curb wall

All sill plate(s) shall be constructed with pressure treated lumber.

The gable ends shall be on the 40” wide ends

The roof shall have a 5:12 pitch or greater.

0. Roof and walls to be sheathed with (Advantech only)

1. Roof to include vapor barrier. The eaves/soffits shall have white vinyl soffit vents

as needed and determined by the Engineer of the pre-engineered building.

12. The garage doors shall be a commercial grade with struts. The color shall be
white with no windows. The garage door opener shall be a commercial grade
opener. 3” tracks, 3” long stem ball bearing rollers, Torsion springs will be
helically wound with oil-tempered wire, Minimum insulation value of
R15,Insulation type will be foamed in place CFC free Polyurethane core,
minimum of 26 gauge exterior and interior steel skin sections, heavy duty
adjustable top roller brackets Section joints will be tongue and groove,
Commercial grade door and attaching hardware

13. The steel siding and roofing shall be attached by stainless steel screws.

14. The steel roofing shall be a minimum of a 27 gauge (Forest Green) exposed
fastener roofing and siding shall be a minimum 27 gauge (Patina Green) exposed
fastener siding.

15. The Contractor will be responsible for providing a paved apron in front of the
new buildings foundation to the existing paved parking lot (approximately 10’w
x84”) and a paved (4°x40”) walkway on the east end of the building.(see building
plan)

16. All (6) personal entry doors are to be 36”x80” fiberglass with PVVC frames with
no glass, including door closures, stainless steel hardware and with a
Schlagle BE365 V CAM 619 (Function: Keypad Deadbolt Style: Camelot; Finish
is: Satin Nickel locks); except Room 3 which will have a keyed entry door lever
and a separate keyed deadbolt (both units keyed alike) with 10 extra keys.

17. All Interior lighting is to be ceiling mounted LED Fixtures providing adequate
lighting for each room and approved by the Department. Each room is to have its
own light Switches to control the lighting within that space.

18. A minimum of 6 exterior LED lights with photo-eyes are to be provided on the
exterior walls, locations TBD and approved by the Department.

oA~ w
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19. All rooms are to be provided with adequate outlets(approved by DOT) as well
meet all national and local Electrical codes. A total of (4) outside outlets are to be
provided on the front of the building. Department to review the Contractor’s plans
for expectance and location of the # of outlets.

20. Contractor will be required to excavate, supply, install, backfill, and compact per
national electrical code up to 250° of schedule 80, 2” conduit, with the appropriate
wire size for the application, from the new buildings load center to a power pole
designated on the site plan. The Department will provide a termination at a pole
for the Contractors to connect to.

21. Rooms 1, 2, and 3’s interior walls shall be framed with a min of a 2”’x6” stud and
all walls and ceilings are to be insulated and sheathed with %2” CDX plywood, no
painting is required. Rooms 1, 2 & 3’s exposed exterior walls are to be sheathed
with %2” CDX plywood to cover all exposed insulation. Rooms 4 and 6’s interior
walls and ceilings are to be sheathed with %2” CDX plywood, no insulation and
painting is required.

22. Rooms 1, 2 and 3 shall be provided with one ceiling’/wall mounted electric heater
with an adjustable thermostat /fan, rated to the size of the room in which it is to be
located.

23. The Contractor shall supply their own toilet, water and electricity.

Closeout Documentation The following documents shall be added to the required list of
closeout documentation:

Project Record Drawings

Warranties

Maintenance & Operations Manual

The Contractor shall prepare and submit Project Record Documents, operation and
maintenance manuals, and similar final record information.

Warranty The Contractor shall guarantee work from the date of Final Acceptance by the
Department. The Physical Work must be Complete and in Conformity with the Contract
and the Closeout Documentation, exclusive of the All Bills Paid and Request for Final
Payment Letters, in order for the Department to finally “accept” the Project. The
Contractor unconditionally warrants and guarantees to the owner that all work will be of

Good quality, free from faults and defects and in conformance with the specification. All
work not conforming to these requirements, including substitutions not properly
approved and authorized, may be considered defective. If required by the owner, the
Contractor shall furnish satisfactory evidence as to the kind and quality of materials and
equipment. If the Department discovers any warranty defects during the warranty period,
the Contractor agrees to perform all remedial work, at no additional cost or liability to the
Department. Remedial Work will be completed within two weeks unless a more
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immediate response is required for safety or convenience, as determined by the
Department. The Contractor shall provide a warranty as listed below.

20 YEARS The Contractor will at no cost to the Department do the following:

1. The Contractor shall replace or paint any steel siding and roofing that
exhibits peeling or flaking.

2. Repair or replace any preservative-treated lumber if it fails due to fungal
decay or insect attack.

10 YEARS The Contractor will at no cost to the Department do the following:

1. Repair or replace any structural framework, exterior metal roof and siding,
trim, windows, and doors if directly damaged by snow loads.

2. Replace or paint any steel siding or roofing that exhibits any rust.

3. The Contractor will replace or fix any materials that are deemed
substandard or caused by poor workmanship.

5 YEARS The Contractor will at no cost to the Department do the following:

1. Repair any and all leaks.
2. Repair or replace any structural framework, exterior metal roof and siding,
trim, windows, and doors if directly damaged by wind loads.

The Contractor agrees that the warranty obligations provided by this Contract shall be
reported as an outstanding obligation in the event of bankruptcy, dissolution, or the sale,
merger, or cessation of operations of the Contractor.

Method of Measurement the Cold Pre-engineered Storage Buildings will be measured for
payment as one lump sum, complete in place and accepted.

Basis of Payment The Cold Storage Building will be paid for at the contract lump sum
price, complete and accepted which shall be full compensation for the work indicated on
the plans and as called for in the contract, including re-grading gravel, concrete slab,
labor, equipment and materials for building construction, engineering and other contract
related incidentals necessary to complete the work.

Payment will be made under:

Pay Item Pay Unit
815.00 Buildings - Cold Storage Building Lump Sum
Page 7 of 7
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Bangor — MaineDOT Regional Office
Cold Storage Building
WIN 21902.00
January 29, 2016
SPECIAL PROVISION
SECTION 02724
FOUNDATION DRAIN PIPE

PART 1 - GENERAL

1.1 Summary

A. Work included: Provide and install non-pressure pipe and fittings of the sizes and
types and in the locations shown on the Drawings and as specified herein.

1.2 Delivery, Storage and Handling

A. Provide all labor necessary to assist the Department to inspect pipe, fittings,
gaskets and other materials.
B. Carefully inspect all materials at the time of delivery and just prior to installation.
C. Carefully inspect all pipe and fittings for:
1. Defects and damage.
2. Deviations beyond allowable tolerances for joint dimensions.
3. Debris and foreign matter.
D. Examine area and structures to receive piping for:
1. Defects such as weak structural components that adversely affect the
execution and quality of work.
2. Deviations beyond allowable tolerance for pipe clearances.
E. All materials and methods not meeting the requirements of the Contract
Documents will be rejected.
F. Immediately remove all rejected materials from the Project site.
G. Start work only when conditions are correct to the satisfaction of the Department.

PART 2 - PRODUCTS

2.1 Non-Perforated Pipe and Fittings

A. Size 4” dia. And 6” dia. Inclusive
1. PVC Schedule 40
2. ASTM D-2665
3. Fittings and joints to be compatible with pipe.

2.2 Perforated Pipe and Fittings

A. Size 4” dia. And 6” dia. Inclusive:
1. MDOT, TYPE “B” meeting requirements of Section 605.
2. Corrugated Polyethylene Drainage Tubing for underdrain. ASSHTO M-252.
3. Coiled pipe shall not be used.
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Bangor — MaineDOT Regional Office
Cold Storage Building

WIN 21902.00

January 29, 2016

PART 3 - EXECUTION

3.1 Inspection

A. Examine areas to receive piping for the following:
1. Obstructions that adversely affect the installation and quality of the work.
2. Deviations beyond allowable tolerances for clearances.
B. Examine pipe and fittings before installation to assure no defective materials are
incorporated. No single piece of pipe shall be laid unless it is generally straight.
C. Remove and replace all defective materials at no additional cost to the
Department.
D. Start work only when conditions are satisfactory.

3.2 Installation

A. Install all pipe and fittings to the lines and grades shown on the Drawings and/or
as approved by the Department.

B. Begin laying pipe at the downstream end.

C. During installation, close open ends with temporary watertight plugs to prevent
earth, water and other material from entering the pipe.

D. Exact location of the drain termination shall be determined on site by the
Resident.
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Bangor — MaineDOT Regional Office
Cold Storage Building

WIN 21902.00

January 29, 2016

SPECIAL PROVISION
SECTION 06100
ROUGH CARPENTRY

PART 1 - GENERAL

1.1 Summary

A. This work consists of all labor, materials and equipment necessary to complete
the work as shown on the Drawings and as specified herein.

1.2 References
A. International Building Code, Latest Edition.
1.3 Workmanship
A. Only experienced personnel shall be engaged in this work.

1.4 Delivery, Storage and Handling

A. Deliver the materials to the job site and store in a safe area, out of the way of
traffic, shored up off the ground surface and covered to protect from weather.

PART 2 - PRODUCTS

2.1 Dimension Lumber

A. Dimension lumber shall be Eastern Spruce or other wood approved by the
Department and shall comply with grading requirements of the Northeastern
Lumber Manufacturers Association for Common, Number 2 or better, and shall
bear the grade stamp.

B. When specified on the Plans or in part 4, stress grade structural lumber shall be
provided. Stress grade lumber shall bear appropriate stamp for the specified grade
and species.

C. Wood for pressure treating and special installation shall be southern yellow pine
meeting the requirements of the Southern Pine Inspection Bureau (SPIB) for
Number 2 or better.

D. All lumber shall not exceed 19% moisture content.

2.2 Plywood
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A. All plywood shall be 4/5-ply minimum and shall comply with U.S. Product
Standard PS-1 for softwood plywood and shall bear the specified grade and stamp
of the American Plywood Association.

B. Unless otherwise shown on the Drawings, plywood shall meet the following
requirements:

Use Thickness Grade Glue Span Rating
Roof 5/8” T&G 0SB Exterior 40/20
Structural 1
Exterior 5/8” 0SB Exterior 32/16
Sheathing Structural 1

Interior 5/8” CDX Exterior 32/16
Sheathing
Electrical Ys” BC Exterior N/A
Backboard

C. AIll OSB shall be coated oriented strand board (OSB) sheathing in lieu of exterior
wall sheathing, “Advantech” by Huber Industries.

2.3 Accessories

A. Nails shall be new, galvanized as appropriate, common nails of appropriate
lengths and sizes to adequately join the wood. Use galvanized where exposed to
weather or pressure treated lumber or where shown on the Drawings.

B. Joist hangers, framing anchors shall be 18-gauge, galvanized steel such as
manufactured by Kant Sag, Simpson, or approved equivalent.

C. Special Nails shall be used where shown on the Drawings or as recommended by
manufacturer.

D. Glue shall be an all purpose subfloor and construction adhesive, suitable for
interior and exterior use, as manufactured by DAP, GE, Ohio Sealants, of
approved equivalents.

2.4 Pressure Treated Lumber (P.T.)

A. Lumber or plywood in contact with ground or fresh water shall be treated in
accordance with AWPA Standards C2 and LP-22 and shall be rated 0.60 retention.

B. Lumber in direct contact with concrete, masonry, or steel, not in contact with soil
or fresh water shall be treated in accordance with AWPA Standards C2 and LP-2
and shall be rated 0.40 retention.

C. Pressure treatment shall be water borne chromate copper arsenate (ACQ).

D. Wood shall be dried after treatment.
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PART 3 - EXECUTION

3.1 Preparation

A. Carefully select individual lumber pieces so that knots and obvious defects will not
interfere with placing bolts or proper nailing.

B. Cut out and discard defects which render a piece unable to serve its intended
function.

C. Lumber will be rejected by the Department if it is excessively warped, twisted,
bowed, mildewed or molded, as well as if it is improperly installed.

3.2 Erection

A. All framing work shall produce joints which are tight, true, and well nailed with

members assembled in accordance with the Drawings and with pertinent codes and

regulations.

All framing and fastening shall equal or exceed HUD Minimum Property

Standards, Manual of Accepted Practices and the requirements of the IBC.

Do not shim any framing member.

Install horizontal and sloped members with crown up.

Do not notch, cut or bore members for pipes, ducts, conduits, or for any other

reason, except as shown on the Drawings and as approved the Department.

Bearing surfaces on which structural members rest shall provide a full, even

support.

G. Joists, rafters and similar members shall be fastened with at least two (2)
galvanized steel hangers or anchors and nailed completely.

H. Install solid block bridging at midpoint of joists or as shown on the Drawings.

Provide all shims, blocking and bracing as shown on the Drawings and as

approved by the Department to complete the work.

J.In addition to normal framing operations, install wood blocking or backing
required to support the work of other trades.

moo W

Al

3.3 Plywood Sheathing

A. Unless otherwise specified or approved by the Department, install plywood with
the face grain perpendicular to framing and central joints over supports. Leave
1/16-inch gap where adjacent plywood panels meet.

B. Stagger plywood joints so that all joints do not lie on the same support.

3.4 Nailing
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A. Use galvanized nails except as otherwise indicated. Make tight connections
between members. Countersink nail heads on exposed carpentry work and fill
holes.

B. Install fasteners without splitting wood; pre-drill as required.

C. All nailing shall comply with the IBS, Recommended Fastening Schedule (found
in table 2304.9.1), unless special requirements are shown on the Drawings.

3.5 Concrete Bearing

A. All wood which bears against concrete, earth, steel or masonry shall be pressure
treated as specified on the Drawings or as approved by the Department.
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Bangor — MaineDOT Regional Office
Cold Storage Building
WIN 21902.00
January 29, 2016
SPECIAL PROVISION
SECTION 07467
METAL SIDING

PART 1 - GENERAL

1.1 Summary

A. Provide preformed metal siding and roofing where shown on the Drawings, as
specified herein and as needed for a complete and proper installation.

B. Related Work: Documents affecting work of this Section include, but are not
necessarily limited to, Section 06100 - Rough Carpentry and Section 06192-
Laminated Lumber.

1.2 Quality Assurance

A. Use adequate number of skilled workmen who are thoroughly trained and
experienced in the necessary crafts who are completely familiar with the specified
requirements and the methods needed for proper performance of the work of this
Section.

1.3 Submittals

A. Product Date: Within 15 calendar days after the Contractor has received the
Department’s notice to Proceed, submit:

Materials list of items proposed to be provided under this Section
Manufacturer’s specifications and other data needed to prove compliance
with the specified requirements.

Shop drawings in sufficient detail to show fabrication, installation,
anchorage and interface of the work of this Section with the work of
adjacent trades;

Sample of two (2) full panel widths by 6 length of finished exterior
siding, interior liner and permanent trim pieces.

Sample of each fastener employed one each.

Manufacturer’s recommended installation procedures which, when
approved by the Department, will become the basis for accepting or
rejecting actual installation procedures used on the work.

PART 2 - PRODUCTS

2.1 Preformed Metal Siding and Roofing

A. Metal Roofing/siding shall be 27 gauge, Everlast Il with a Forest Green for
roofing and Patina Green color finish for siding, or equivalent.
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B. Panels shall be a maximum length possible to minimize end laps.

2.2 Accessory ltems

A. Provide subgirts, perimeter trim, closures and other required components as
needed to comprise the complete preformed metal siding system, using the
materials and gauges recommended by the manufacturer and approved by the
Department, and providing finish on exposed surfaces precisely matching the
finish on the other exposed surfaces.

B. Provide fasteners, washers and sealants as recommended by the manufacturer.

PART 3 - EXECUTION

3.1 Surface Conditions

A. Examine the areas and conditions under which work of this Section will be
performed. Correct conditions detrimental to timely and proper completion of the
work. Do not proceed until unsatisfactory conditions are corrected.

3.2 Installation

A. Install the work of this Section in strict accordance with the manufacturer’s
recommended installation procedures as approved by the Department.

B. Set siding plumb, level and true to line, without warp or rack, to a tolerance of 1
in 600.

C. Touch up mars, scratches, and cut edges to match original finish.

Page 2 of 2

66



Bangor — MaineDOT Regional Office
Cold Storage Building

WIN 21902.00

January 29, 2016

SPECIAL PROVISION
SECTION 08250
DOORS, FRAMES AND HARDWARE

PART 1 - GENERAL

1.1 Summary

A. This work shall include all labor, materials and equipment necessary to complete
the work as shown on the drawings and as specified herein.

1.2 Submittals
A. Contractor shall submit two (2) copies of shop drawings to the Department 15
calendar days prior to installation. Only doors for which there are reviewed and

approved shop drawings shall be incorporated into the work.

1.3 Quality Assurance

A. Only experienced skilled workmen shall be engaged in this work.

1.4 Delivery Storage and Handling

A. Deliver doors and all necessary equipment in manufacturer’s unopened
containers.

B. Store material in a protected area to prevent damage.

C. Protect doors and equipment during and after installation from splashing or the
accumulation or paint, concrete, mortar, or other foreign material.

PART 2 — PRODUCTS

2.1 Acceptable Manufacturers

A. Therma-Tru Smooth Star flush panel fiberglass door.
B. Sargent Lock Co. 10 lines Series Bored Locks
C. Approved equivalents.

2.2 Fiberglass Doors and Frames

A. Fiberglass doors shall be insulated core doors, 1-3/4” thick, of the sizes and type
as shown on the drawings and as specified herein.
B. Frames shall be pre-assembled units made of Grade A pine.
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C. Doorstops, latches, doorknobs, hinges, fasteners, etc., for all doors installed shall
be provided by the Contractor.

2.3 Door Hardware

A. Door hardware shall be equivalent to Sargent.

B. All hardware shall be lever-style handles with a dull chrome finish.

C. Door closers shall be full rack and pinion type contained in a permanent mold
aluminum body and equipped with a single valve installed on all doors.

D. Hinges shall be full mortise type, 4”x4”, concealed ball bearing, stainless steel,
three (3) per door, equivalent to Hager Tri Con Hinges #BB800.

E. Door stops for interior doors shall be as manufactured by H.B. Ives, wall mounted
#65 door stop, aluminum finish.

2.4 Weather-stripping

A. Acceptable Manufacturers:
1. National Guard Products, Inc.
2. Reese
3. Approved equivalents.

B. Head and jamb weather-stripping shall be nylon brush gasket, National Guard
Products #C607, ¥2” X %" or approved equivalent.

C. Door bottom seal shall be equivalent to National Guard Products aluminum and
vinyl seal, and surface mount nylon brush gasket #D698.

PART 3 - EXECUTION

3.1 Doors and Frames

A. Install units in compliance with the manufacturer’s specifications and as approved
by the Department.

Frames must be rigid and present a neat appearance.

Frames must be installed with not less than three wall anchors per jamb and an
anchor to the floor at each jamb.

The partition shall enter the frame so that the two work as a unit.

Install all units plumb, level, straight and snug fitted.

Take care not to damage door surface, Defects in surface finish such as hammer
marks, scratches, and chips shall be repaired to the satisfaction of the Department.

O w

ululle

3.2 Hardware

A. Install hardware on all doors as specified.
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B. Install doorstops for all doors at heights recommended by the manufacturer.
C. Provide necessary shims and block to properly install units.

3.3 Finish

A. Paint all doors as shown in Finish Schedule of the Specifications, Section 09000.
B. All colors and products are to be selected and approved by the Department.

3.4 Cleanup and Protections

A. Clean all doors completely. Wash all windows with approved glass cleaner.
B. Protect all door units, replacing any breakage or defective parts until accepted by
the Department.
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Bangor — MaineDOT Regional Office
WIN 21902.00

Storage Building

June 8, 2016

SPECIAL PROVISION SECTION 101
CONTRACT INTERPRETATION

101.1 Abbreviations. Add the following:

D-B Design-Builder

D-B Teams  Proposers

RFC Release for Construction

RFP Request for Proposals for the Project

101.2 Definitions. Add the following:

Agreement. The document executed by the Department and the Design-Builder
entitled “Design-Build Contract Agreement,” as well as all documents listed in said
Design-Build Contract Agreement .

Apparent Low Bidder A Bidder that submits the lowest apparently responsive
Bid. The Apparent Low Bidder may not be Awarded the Contract if a) the Bid is later
found to be non-responsive in accordance with Section 102.11, b) the Bidder is found to
be not responsible, c) the Bidder fails to comply with all applicable pre-Award
Conditions, other pre-execution requirements of the Contract, or d) the Department
chooses not to Award a Contract.

Apparent Successful Bidder The Bidder with the lowest responsive Bid as
determined by the Department. A responsive responsible Bidder, usually the Apparent
Low Bidder, that is Awarded the Contract. The Department may not execute the
Contract with the Apparent Successful Bidder if a) the Apparent Successful Bidder fails
to comply with all applicable pre-Award conditions or other pre-execution requirements
of the Contract or b) if the Department chooses not to Award a Contract.

Bid The offer by a Bidder on forms prescribed by the Department to design and
construct the Project in Conformity with all provisions of the Bid Documents for the
price(s) set forth. Bid is also used synonymously with the term, “Price Proposal”.

Bidder An individual, firm, corporation, limited liability company, partnership,
joint venture, sole proprietorship, or other entity that submits a Proposal. Upon Contract
Execution, the successful Bidder becomes the Contractor.

Closeout Documentation. Documents required of the Design-Builder by the
Department for final acceptance of the Project. These documents are: Letter “All Bills
Paid”, Request for Final Payment, Certificate of Materials, Agreement with Final
Quantities on Contractor’s letterhead, as-built drawings stamped by an Engineer. The
Department reserves the right to add to this list of required closeout documentation.
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Contract. The entire agreement between the Department and the Design-Builder,
as evidenced by the Contract Documents. All documents affecting the respective rights
and responsibilities of the Department and the Contractor. These documents include, but
are not limited to, the Contract Agreement, Project specific proposal Bid Book, the RFP,
the Notice to Contractors, Plans, the Department’s Standard Specifications and Standard
Details, Special Provisions, Bid Amendments, Contract Modifications, and all documents
incorporated by reference.

Contract Execution. Execution of the Contract by the Commissioner or his/her
authorized agent by signing the Agreement, which action (upon written notification to the
Design-Builder) forms a contract as provided in Subsection 103.8 - Execution of Contract
by Department.

Contractor. The legal entity that will be executing the Contract and that will be a
single point of responsibility for all obligations under the Contract. The Contractor shall
be independent with respect to the Department and shall not be an employee, agent, or
representative of the Department. After the Department has executed the Contract by
cosigning the Contract Agreement form provided in the Bid Documents, previously
signed by the successful bidder, the Successful Bidder in a low Bid process becomes the
Contractor. The Contractor will be the single point of responsibility for all Contract
obligations to the Department. The Contractor shall be an independent Contractor with
respect to the Department and shall not be an employee, agent, or representative of the
Department. Alternatively, “Contractor,” with a lower case “c,” may mean a firm
engaged in construction Work.

Design Documents.  Design-Builder drawings, specifications, calculations,
records, reports or other documents, including shop drawings and special process
procedures, which may be used for design, manufacture fabrication, installation, testing,
examination and certification of items.

Design-Builder. See the definition for Contractor.

Designer. The entity responsible for design and related work for the Project,
either through subcontract to the Design-Builder or otherwise.

Engineer. Unless otherwise indicated in this Contract, a professional engineer
licensed in the State of Maine who is an employee of the Design-Builder, or a
Subcontractor, with the responsibility and authority to require that the Work be
performed in conformity with the Contract Documents.

Invoice. The Design-Builder’s request for progress payment, also called an
Application for Progress Payment.

MaineDOT The Department of Transportation of the State of Maine, as
established by 23 MRSA 84205 et seq. for the administration of Highway, Bridge, and
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other public Works; acting through the Commissioner and his/her duly authorized
representatives.

Price Proposal The offer by a Bidder on forms prescribed by the Department to
design and construct the Project in Conformity with all provisions of the Bid Documents
for the price(s) set forth. Bid is also used synonymously with the term, “Bid.”

Proposal. The offer by a Proposer to design and construct the Project and perform
the Work submitted in response to the RFP. In order to be responsive, the Proposal must
meet all requirements and must offer to perform the Work in accordance with the
Contract, and the Proposer’s Technical Proposal, for the price submitted in the Proposer’s
Price Proposal. = The Proposal consists of two major components and related
certifications, bonds, and documentation, to be submitted separately but simultaneously:
the Technical Proposal and the Price Proposal.

Proposer.  An individual, firm, corporation, limited liability company,
partnership, joint venture, sole proprietorship or other entity that was prequalified by the
Department and that intends to submit a Proposal for the Work. After execution of the
Contract, the Proposer is known as the “Design-Builder”. Proposer is also used
synonymously with the term, “Bidder”.

Request for Proposal (RFP). The document issued by the Department asking for
proposals, such as when soliciting for an anticipated Design-Build Contract, and all other
documents issued by the Department and identified as part of the RFP.

Technical Proposal. The part of a Proposal detailing, among other things,
schedule, management, organization, design, and construction of the project.

SPECIAL PROVISION SECTION 102
BIDDING

102.7.1 Location and Time Delete the entire section and replace with the following:

The Bidder must Deliver its Bid and Bid Guaranty in a sealed envelope to the exact
location and before the precise time (as determined by the Department) specified in the
Notice to Contractors or any applicable Bid Amendment. The sealed envelope must be
labeled with the Bidder's name, the Project or Work location, WIN, and the words “Bid
Enclosed”. As a minimum, the Bidder will submit a Bid Package consisting of the Notice
to Contractors, the completed Acknowledgement of Bid Amendments form, the
completed Schedule of Items, 2 copies of the completed Contract form, and any other
Certifications or Bid Requirements listed in the Bid Book. For a related provision, see
Section 102.11 - "Bid Responsiveness".
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102.11.2 Curable Bid Defects A. Change “Contract Agreement Offer and Award forms”
to Contract form.

102.11.2 Curable Bid Defects Add the following after 102.11.2 E:

“F. If a submitted bid contains any additional conditions or alternate bidding language,
the Bidder may cure the defect by removing all conditions and alternate language or the
Department will reject the bid as non-responsive.”

SPECIAL PROVISION SECTION 103
AWARD AND CONTRACTING

103.5 Award Conditions Replace the first paragraph with the following:

The Apparent Successful Bidder must provide and/or perform all of the items listed in
this Section 103.5 within 14 Days of Receipt of the Notice of Intent to Award. Unless
indicated otherwise, all items must be Delivered to the Department’s Bureau of
Maintenance & Operations.

103.5.4 Execution of Contract By Bidder Delete the entire section and replace with the
following:

“The properly completed and signed Contract form provided with the Bid constitutes the
Bidder’s offer. Once the Department has received the bonds, insurance, and any other
pre-award items required, the Department will sign and execute the Contract. The point
of Contract execution is when the Contractor receives written notice that the contract has
been signed by the Department and executed.”
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June 7, 2016
Supersedes May 9, 2016

SUPPLEMENTAL SPECIFICATIONS
(Corrections, Additions, & Revisions to Standard Specifications - November 2014)

SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions

Page 1-5 — Remove the definition of Bridge in its entirety and replace with:

“Bridge A structure that is erected over a depression or an obstruction, such as water, a
highway or a railway, and has an opening measured along the centerline of the Roadway
of more than 20 feet between: The faces of abutments; spring line of arches; extreme ends
of openings of box culverts, pipes or pipe arches; or the extreme ends of openings for
multiple box culverts, pipes or pipe arches.”

Page 1-12 — Remove the definition of Large Culvert in its entirety and replace with:

“Large Culvert Any structure not defined as a Culvert or Bridge that provides a
drainage or non-drainage opening under the Roadway or Approaches to the Roadway,
with an opening that is 5 feet but less than 10 feet.”

Remove the definition of Minor Span in its entirety and replace with:
“Minor Span Same definition as Bridge, except having an opening of between 10 feet and
20 feet, inclusive.”
SECTION 104
GENERAL RIGHTS AND RESPONSIBILITES

This Section shall be amended by adding the following sub-section:

104.3.8.1 Electronic_Payroll Submission On federally funded projects, the prime
contractor and all subcontractors and lower-tier subcontractors will submit their
certified payrolls electronically utilizing the Elation System web based reporting. There is
no charge to the contracting community for the use of this service. The submission of
paper payrolls will not be allowed or accepted. Additional information can be found at
http://www.maine.gov/mdot/contractors/ under the “Notices!” Electronic Payroll System
Training & Implementation dated 10/4/2013.

104.4.10 Coordination of Road Closure / Bridge Closure / Bridge Width Restrictions

Revise the last sentence by adding a period after ‘Resident’; remove the “and” after Resident;
and adding “not covered by Pay Items” between ‘costs’ and ‘will’. So that the last paragraph
reads “All Newspaper notices, radio announcements and any notifications will be subject
to the approval of the Resident. All costs not covered by Pay Items will be considered
incidental to the Contract.”.
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104.5.5 Prompt Payment of Subcontractors Add the following paragraph to this subsection:

C. Payment Tracking Federal Projects On federally funded projects, the prime
contractor, subcontractors and lower-tier subcontractors will track and confirm the
delivery and receipt of all payments through the Elation System. They will be responsible
for entering all payments to all sub and lower tier contractors. MaineDOT will run a
query monthly to ensure that contractors are complying and generate an e-mail to
contractors who have not responded to confirm receipt of MaineDOT payment or
contractor payment to lower tier subcontractors.

SECTION 105
GENERAL SCOPE OF WORK

105.4.5 Special Detours Remove this subsection in its entirety and replace with:

“105.4.5 Maintenance of Existing Structures When a new Bridge or Minor Span is being
installed on a new alignment and the existing structure is to remain in service, the
Department will maintain the existing structure and the portions of the roadway required
for maintaining traffic until such time that the new structure is opened to traffic and the
existing structure is taken out of service. A similar situation exists when a new Bridge or
Minor Span is being installed on the same alignment as the existing structure, requiring a
temporary detour to be installed by the Contractor per Section 510, Special Detours,
prior to removal of the existing structure. In this case, the Department will maintain the
existing structure and the portions of the existing roadway required for maintaining
traffic until such time that either the temporary detour is opened to traffic or the
Contractor begins any work on the existing structure, including, but not limited to,
repairs, modifications, moving, demolition or removal. In either case, once the new
structure or temporary detour is opened to traffic, or the Contractor begins any work on
the existing structure, the Contractor shall be solely responsible for all maintenance of
the existing structure and the portions of the existing approaches that lie outside the new
roadway or the temporary detour, respectively. This specification is not intended to
supersede Standard Specification Section 104.3.11, Responsibility for Property of
Others.”

105.6.2.4 Department Verification Add the following to the end of the first sentence:
“or other approved method, such as reference staking, to allow the Department to
independently verify the accuracy of the work, as approved by the Department.”

SECTION 106

QUALITY
106.4.1 General - In the first sentence, remove “When required by Special Provision,” and
replace with “When required elsewhere in the Contract, ”
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SECTION 108
PAYMENT

108.3 Retainage - Remove the paragraph beginning with *“ The Contractor may withdraw...”
in its entirety.

108.4.1 Price Adjustment for Hot Mix Asphalt:

Item 403.102
Item 403.206
Item 403.207
Item 403.2071
Item 403.2072
Item 403.208
Item 403.2081
Item 403.209
Item 403.210
Item 403.2101
Item 403.2102
Item 403.2104
Item 403.21041

Treatment)

Item 403.211
Item 403.2111
Item 403.212
Item 403.213
Item 403.2131

Modified)

Item 403.2132

course)

Item 403.214
Item 403.235
Item 403.301
Item 404.70
Item 404.72

incidentals)

ltem 461.13
Item 462.30
ltem 462.301

Remove this section in its entirety and replace with the following

For all contracts with hot mix asphalt in excess of 500 tons total, a price adjustment for
performance graded binder will be made for the following pay items:

Hot Mix Asphalt — Special Areas
Hot Mix Asphalt - 25 mm
Hot Mix Asphalt - 19 mm
Hot Mix Asphalt - 19 mm (Polymer Modified)
Hot Mix Asphalt - 19 mm (Asphalt Rich Base)
Hot Mix Asphalt - 12.5 mm
Hot Mix Asphalt - 12.5 mm (Polymer Modified)
Hot Mix Asphalt - 9.5 mm (sidewalks, drives, & incidentals)
Hot Mix Asphalt - 9.5 mm
Hot Mix Asphalt - 9.5 mm (Polymer Modified)
Hot Mix Asphalt - 9.5 mm (Asphalt Rich Base)
Hot Mix Asphalt - 9.5 mm (Thin Lift Surface Treatment)
Hot Mix Asphalt - 9.5 mm (Polymer Modified Thin Lift Surface

Hot Mix Asphalt — Shim
Hot Mix Asphalt — Shim (Polymer Modified)
Hot Mix Asphalt - 4.75 mm (Shim)
Hot Mix Asphalt - 12.5 mm (base and intermediate course)
Hot Mix Asphalt - 12.5 mm (base and intermediate course Polymer

Hot Mix Asphalt - 12.5 mm (Asphalt Rich Base and intermediate

Hot Mix Asphalt - 4.75 mm (Surface)

Hot Mix Asphalt (High Performance Rubberized HMA)
Hot Mix Asphalt (Asphalt Rubber Gap-Graded)
Colored Hot Mix Asphalt — 9.5mm (Surface)
Colored Hot Mix Asphalt — 9.5mm (Islands, sidewalks, &
Light Capital Pavement

Ultra-Thin Bonded Wearing Course

Polymer Modified Ultra-Thin Bonded Wearing Course

Price adjustments will be based on the variance in costs for the performance graded
binder component of hot mix asphalt. They will be determined as follows:
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The quantity of hot mix asphalt for each pay item will be multiplied by the performance
graded binder percentages given in the table below times the difference in price between
the base price and the period price of asphalt cement. Adjustments will be made upward
or downward, as prices increase or decrease.

Item 403.102-6.2%
Item 403.206-4.8%
Item 403.207-5.2%
Item 403.2071-5.2%
Item 403.2072-5.8%
Item 403.208-5.6%
Item 403.2081-5.6%
Item 403.209-6.2%
Item 403.210-6.2%
Item 403.2101-6.2%
Item 403.2102-6.8%
Item 403.2104-6.2%
Item 403.21041-6.2%
Item 403.211-6.2%
Item 403.2111-6.2%
Item 403.212-6.8%
Item 403.213-5.6%
Item 403.2131-5.6%
Item 403.2132-6.2%
Item 403.214-6.8%
Item 403.235-5.5%
Item 403.301-6.2%
Item 404.70-6.2%
Item 404.72-6.2%
Item 461.13-6.5%
Item 462.30-0.0021 tons/SY
Item 462.301-0.0021 tons/SY

Hot Mix Asphalt: The quantity of hot mix asphalt will be determined from the quantity
shown on the progress estimate for each pay period.

Base Price: The base price of performance graded binder to be used is the price per
standard ton current with the bid opening date. This price is determined by using the
average New England Selling Price (Excluding the Connecticut market area), as listed in
the Asphalt Weekly Monitor.

Period Price: The period price of performance graded binder will be determined by the
Department by using the average New England Selling Price (Excluding the Connecticut
market area), listed in the Asphalt Weekly Monitor current with the paving date. The
maximum Period Price for paving after the adjusted Contract Completion Date will be
the Period Price on the adjusted Contract Completion Date.
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SECTION 109
CHANGES

109.5.1 Definitions - Types of Delays
Delete Paragraph ‘A’ in its entirety and replace with:

“A. Excusable Delay Except as expressly provided otherwise by this Contract, an "Excusable
Delay" is a Delay to the Critical Path that is directly and solely caused by (1) a weather related
Event of such an unusually severe nature that a Federal Emergency Disaster is declared. The
Contractor will only be entitled to an adjustment of time if the Project falls within the
geographic boundaries prescribed under the disaster declaration. or (2) a flooding event at the
effected location of the Project that results in a Q25 headwater elevation, or greater, but less
than a Q50 headwater elevation. Theoretical headwater elevations will be determined by the
Department; actual headwater elevations will be determined by the Contractor and verified by
the Department or (3) An Uncontrollable Event.”

APPENDIX A TO DIVISION 100

Remove Section D in its entirety as this is now covered in Section 105.10 EQUAL
OPPORTUNITY AND CIVIL RIGHTS.

SECTION 203
EXCAVATION AND EMBANKMENT

203.02 Materials
At the bottom of page 2-12, add as the first item in the list:
Crushed Stone, % inch 703.13

203.042 Rock Excavation and Blasting

On page 2-16, add the word “No” to the third sentence in Section 5 Submittals, Subsection V,
1 so that it reads:

“No blasting products will be allowed on the job site if the date codes are missing.”

SECTION 304
AGGREGATE BASE AND SUBBASE COURSE

304.02 Aggregate

Remove the sentence “Aggregate for base and subbase courses shall be material meeting the
aggregate type requirements specified in the following table” in its entirety and the table that
follows it with headings of ‘Material’ and ‘Aggregate Type’.

304.02 — Agaregate Add the following sentence before the sentence starting with “When
designated on the plans...”: “Aggregate Base Course — Type C will be capped with 2" of
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millings or Untreated Aggregate Surface Course — Type B. Payment for this material will
be made under 304.16”

SECTION 307

FULL DEPTH RECYCLED PAVEMENT
Remove this Section in its entirety and replace with:

SECTION 307
FULL DEPTH RECYCLING
(UNTREATED OR TREATED WITH EMULSIFIED ASPHALT STABILIZER)

307.01 Description This work shall consist of pulverizing a portion of the existing
roadway structure into a homogenous mass, adding an emulsified asphalt stabilizer (if
required) to the depth of the pulverized material specified in the contract, placing and
compacting this material to the lines, grades, and dimensions shown on the plans or
established by the Resident.

MATERIALS

307.02 Pulverized Material Pulverized material shall consist of the existing asphalt
pavement layers and one inch or more as specified of the underlying gravel, pulverized
and blended into a homogenous mass. Pulverized material will be processed to 100%
passing a 2 inch square mesh sieve.

307.021 New Aggregate and Additional Recycled Material New aggregate, if required by
the contract, shall meet the requirements of Subsection 703.10 - Aggregate for Untreated
Surface Course and Leveling Course, Type A. Aggregate Subbase Course Gravel Type D
processed to 100 percent passing a 2 inch square mesh sieve and meeting the
requirements of 703.06 — Aggregate for Base and Subbase may be used in areas requiring
depths greater than 2 inches. New aggregate, will be measured and paid for under the
appropriate item.

Recycled material, if required, shall consist of salvaged asphalt material from the project
or from off-site stockpiles that has been processed before use to 100 percent passing a 2
inch square mesh sieve. Recycled material shall be conditionally accepted at the source
by the Resident. It shall be free of winter sand, granular fill, construction debris, or
other materials not generally considered asphalt pavement.

Recycled material generated and salvaged from the project shall be used within the
roadway limits to the extent it is available as described in 307.09. No additional payment
will be made for material salvaged from the project.

Recycled material supplied from off-site stockpiles shall be paid for as described in the
contract, or by contract modification.
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307.022 Emulsified Asphalt Stabilizer. If required, the emulsified asphalt stabilizer shall
be grade MS-2, MS-4, SS-1, or CSS-1 meeting the requirements of Subsection 702.04
Emulsified Asphalt.

307.023 Water Water shall be clean and free from deleterious concentrations of acids,
alkalis, salts or other organic or chemical substances.

307.024 Portland Cement If required, Portland Cement shall be Type | or Il meeting
the requirements of AASHTO MS85.

307.025 Hydrated Lime If required, Hydrated Lime shall meet the requirements of
AASHTO M216.

EQUIPMENT

307.03 Pulverizer The pulverizer shall be a self-propelled machine, specifically
manufactured for full-depth recycling work and capable of reducing the required
existing materials to a size that will pass a 2 inch square mesh sieve. The machine shall
be equipped with standard automatic depth controls and must maintain a consistent
cutting depth and width. The machine also shall be equipped with a gauge to show depth
of material being processed.

307.04 Liquid Mixer _Unit_or_Distributor. If treatment of the recycled layer with
emulsified asphalt is required by the contract, a liquid mixing unit or distributor shall be
used to introduce the emulsified asphalt stabilizer into the pulverized material. The
mixing unit shall contain a liquid distribution and mixing system which has been
specifically manufactured for full-depth recycling work, capable of mixing the pulverized
material with an evenly metered distribution of emulsified asphalt into a homogeneous
mixture, to the depth and width required.

The mixing unit shall be designed, equipped, maintained, and operated so that emulsified
asphalt stabilizer at constant temperature may be applied uniformly on variable widths
of pulverized material up to 6 feet at readily determined and controlled rates from 0.01 to
1.06 gall/yd? with uniform pressure and with an allowable variation from any specified
rate not to exceed 0.01 gal/ yd®. Mixing units shall include a tachometer, pressure gages,
and accurate volume measuring devices or a calibrated tank and a thermometer for
measuring temperatures of tank contents.

307.041 Cement or_Lime Spreader If required by the contract, spreading of the
Portland Cement or Hydrated Lime shall be done with a spreader truck designed to
spread dry particulate (such as Portland Cement or Lime) or other approved means to
insure a uniform distribution across the roadway and minimize fugitive dust. Pneumatic
application, including through a slotted pipe, will not be permitted. Other systems that
have been developed include fog systems, vacuum systems, etc. Slurry applications may
also be accepted. The Department reserves the right to accept or reject the method of
spreading cement. The Contractor shall provide a method for verifying that the correct
amount of cement is being applied.
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307.05 Placement Equipment Placement of the Full Depth recycled material to the
required slope and grade shall be done with an approved highway grader or by another
method approved by the Resident.

307.06 Rollers The full depth recycled material shall be rolled with a vibratory pad foot
roller, a vibratory steel drum soil compactor and a pneumatic tire roller. The pad foot
roller drum shall have a minimum of 112 tamping feet 3 inches in height, a minimum
contact area per foot of 17 inch? and a minimum width of 84 inches. The vibratory steel
drum roller shall have a minimum 84 inch width single drum. The pneumatic tire roller
shall meet the requirements of Section 401.10 and the minimum allowable tire pressure
shall be 85 psi.

MIX DESIGN

If treatment of the recycled layer with emulsified asphalt is required by the contract, the
Department will supply a mix design for the emulsified asphalt stabilized material based
on test results from pavement and soil analysis taken to the design depth. The
Department will provide the following information prior to construction:

1. Percent of emulsified asphalt to be used.

2. Quantity of lime or cement to be added.

3. Optimum moisture content for proper compaction.
4. Additional aggregate (if required).

After a test strip has been completed or as the work progresses, it may be necessary for
the Resident to make necessary adjustments to the mix design. Changes to compensation
will be in accordance with the Mix Design Special Provision.

CONSTRUCTION REQUIREMENTS

307.06 Pulverizing The entire depth of existing pavement shall be pulverized together
with 1 inch or more of the underlying gravel into a homogenous mass. All pulverizing
shall be done with equipment that will provide a homogenous mass of pulverized
material, processed in-place, which will pass a 2 inch square mesh sieve.

307.07 Weather Limitations Full depth recycled work shall be performed when;

A. Recycling operations will be allowed between May 15" and September 15™
inclusive in Zone 1 - Areas north of US Route 2 from Gilead to Bangor and north
of Route 9 from Bangor to Calais.

B. The atmospheric temperature, as determined by an approved thermometer
placed in the shade at the recycling location, is 50°F and rising.

C. When there is no standing water on the surface.

D. During generally dry conditions, or when weather conditions are such that
proper pulverizing, mixing, grading, finishing and curing can be obtained
using proper procedures, and when compaction can be accomplished as
determined by the Resident.
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E. When the surface is not frozen and when overnight temperatures are expected
to be above 32°F.

F. Wind conditions are such that the spreading of lime or cement on the roadway
ahead of the recycling machine will not adversely affect the operation.

307.08 Surface Tolerance The complete surface of the Full Depth Recycled course shall
be shaped and maintained to a tolerance, above or below the required cross sectional
shape, of ¥ inch.

307.09 Full Depth Recycling Procedure New aggregate or recycled material meeting the
requirements of Section 307.021 - New Aggregate and Additional Recycled Material,
shall be added as necessary to restore cross-slope and/or grade before pulverizing.
Locations will be shown on the plans or described in the construction notes. The Resident
may add other locations while construction of the project is in progress. The Contractor
will use recycled material to the extent it is available, in lieu of new aggregate. The
material shall then be pulverized, processed, and blended into a homogeneous mass
passing a 2 inch square mesh sieve. Material found not pulverized down to a 2 inch size
will be required to be reprocessed by the recycler with successive passes until approved
by the Resident.

Should the Contractor be required to add new aggregate or recycled material to restore
cross-slope and/or grade after the initial pulverizing process, those areas will require re-
processing to blend into a homogenous mass passing a 2 in square mesh sieve.

Sufficient water shall be added during the recycling process to maintain optimum
moisture for compaction.

The resultant material from the initial pulverizing processes shall be graded and
compacted to the cross-slope and profile shown on the plans or as directed by the
Resident. The Contractor will also be responsible for re-establishing the existing profile
grade. The completed surface of the full depth recycled course shall be shaped and
maintained to a tolerance, above or below the required cross sectional shape, of % inch.
Areas not meeting this tolerance will be repaired as described in Section 307.091. The
initial pulverizing process density requirements will be the same as Section 307.101 unless
otherwise directed by the Resident.

Additives, if required, shall be introduced following completion of the initial pulverizing
and blending process. Emulsified asphalt stabilizer shall be incorporated into the top of
the processed material as specified in section 307.04 to the depth specified in the contract
by use of the liquid mixer unit or a distributor, at the rate specified in the mix design.
The emulsified asphalt shall then be uniformly blended into a homogeneous mass until an
apparent uniform distribution has occurred. The rate of application may be adjusted as
necessary by the Resident. Cement or lime shall be introduced as described in section
307.041. The resultant material shall be graded and compacted to the cross-slope and
profile shown on the plans or as directed by the Resident. The Contractor will also be
responsible for re-establishing the existing profile grade.

Page 9 of 27

82



June 7, 2016
Supersedes May 9, 2016

After final compaction, the roadway surface shall be treated with a light application of
water, and rolled with pneumatic-tired rollers to create a close-knit texture. The finished
layer shall be free from:

A. Surface laminations.

B. Segregation of fine and coarse aggregate.

C. Corrugations, centerline differential, potholes, or any other defects that may
adversely affect the performance of the layer, or any layers to be placed upon it.

The Contractor shall protect and maintain the recycled layer until a lift of pavement is
applied. Any damage or defects in the layer shall be repaired immediately. An even and
uniform surface shall be maintained. The recycled surface shall be swept prior to hot
mix asphalt overlay placement.

307.091 Repairs Repairs and maintenance of the recycled layers, resulting from
damage caused by traffic, weather or environmental conditions, or resulting from
damage caused by the Contractor’s operations or equipment, shall be completed at no
additional cost to the Department.

For recycled layers stabilized with emulsified asphalt, low areas will be repaired using a
hot mix asphalt shim. Areas up to 1 inch high can be repaired by milling or shimming
with hot mix asphalt. Areas greater than 1 inch high will be repaired using a hot mix
asphalt shim. All repair work will be done with the Resident’s approval at the
Contractor’s expense.

TESTING REQUIREMENTS

307.10 Quality Control The Contractor shall operate in accordance with the approved
Quality Control Plan (QCP) to assure a product meeting the contract requirements. The
QCP shall meet the requirements of Section 106.4 - Quality Control and this Section.
The Contractor shall not begin recycling operations until the Department approves the
QCP in writing.

Prior to performing any recycling process, the Department and the Contractor shall hold
a Pre-recycle conference to discuss the recycling schedule, type and amount of equipment
to be used, sequence of operations, and traffic control. A copy of the QC random
numbers to be used on the project shall be provided to the Resident. All field supervisors
including the responsible onsite recycling process supervisor shall attend this meeting.

The QCP shall address any items that affect the quality of the Recycling Process
including, but not limited to, the following:
A. Sources for all materials, including New Aggregate and Additional Recycled
Material.
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B. Make and type of rollers including weight, weight per inch of steel wheels, and
average contact pressure for pneumatic tired rollers.

C. Testing Plan.

D. Recycling operations including recycling speed, methods to ensure that
segregation is minimized, grading and compacting operations.

E. Methods for protecting the finished product from damage and procedures for

any necessary corrective action.

Method of grade checks.

Examples of Quality Control forms.

Name, responsibilities, and qualifications of the Responsible onsite Recycling

Supervisor experienced and knowledgeable with the process.

I. A note that all testing will be done in accordance with AASHTO and
MDOT/ACM procedures.

Iom

The Project Superintendent shall be named in the QCP, and the responsibilities for
successful implementation of the QCP shall be outlined.

The Contractor shall sample, test, and evaluate the full depth reclamation process in
accordance with the following minimum frequencies:

MINIMUM QUALITY CONTROL FREQUENCIES

Test or Action Frequency Test Method
Density 1 per 1000 feet / lane AASHTO T
310
Air Temperature 4 per day at even intervals
Surface Temperature At the beginning and end

of each days operation

Yield of all materials (Daily 1 per 1000 ft/lane
yield, yield since last test,
and total project yield.)

The Department may view any QC test and request a QC test at any time. The Contractor
shall submit all QC test reports and summaries in writing, signed by the appropriate
technician, to the Department’s onsite representative by 1:00 P.M. on the next working day,
except when otherwise noted in the QCP due to local restrictions. The Contractor shall
make all test results, including randomly sampled densities, available to the Department
onsite.

The Contractor shall cease recycling operations whenever one of the following occurs:

A. The Contractor fails to follow the approved QCP.

B. The Contractor fails to achieve 98 percent density after corrective action has
been taken.

C. The finished product is visually defective, as determined by the Resident.

D. The computed yield differs from the mix design by 10 percent or more.
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Recycling operations shall not resume until the Department approves the corrective action
to be taken.

307.101 Test Strip The contractor shall assemble all items of equipment for the recycling
operation on the first day of the recycling work. The Contractor shall construct a test
strip for the project at a location approved by the Resident. The Responsible onsite
Recycling Supervisor will work with Department personnel to determine the suitability of
the mixed material, moisture control within the mixed material, and compaction and
surface finish. The test strip section is required to:

A. Demonstrate that the equipment and processes can produce recycled layers to
meet the requirements specified in these special provisions.

B. Determine the effect on the gradation of the recycled material by varying the
forward speed of the recycling machine and the rotation rate of the milling drum.

C. Determine the optimum moisture necessary to achieve proper compaction of the
recycled layer.

D. Determine the sequence and manner of rolling necessary to obtain the compaction
requirements and establish a target density. The Contractor and the Department
will both conduct testing with their respective gauges at this time.

The test strip shall be at least 300 feet in length of a full lane-width (or a half-road width).
Full recycling production will not start until a passing test strip has been accomplished. If
a test strip fails to meet the requirements of this specification, the Contractor will be
required to repair or replace the test strip to the satisfaction of the Resident. Any repairs,
replacement, or duplication of the test strip will be at the Contractor’s expense.

After the test strip has been pulverized, and the roadway brought to proper shape, the
Contractor shall add water until it is determined that optimum moisture has been
obtained. The test strip shall then be rolled using the specified compaction equipment as
directed until the density readings show an increase in dry density of less than 1 pcf for
the final four roller passes of each roller. The Contractor and Department will each
determine a target density using their respective gauges by performing several additional
density tests and averaging them. The average of these tests will be used as the target
density of the recycled material for QC and Acceptance purposes.

Following completion of the test strip, compaction of the material shall continue until a
density of not less than 98 percent of the test strip target density has been achieved for
the full width and depth of the layer. During the construction and compaction of the Full
Depth Recycled base, should three consecutive Acceptance test results for density fail to
meet a minimum of 95 percent of the target density, or exceed 102 percent of target
density, a new test strip shall be constructed.

ACCEPTANCE TEST FREQUENCY

Property Frequency Test Method

In-place Density 1 per 2000 ft / lane AASHTO T 310
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308.102 Curing. No new pavement shall be placed on the full depth recycled pavement
until curing has reduced the moisture content to 1 percent or less by total weight of the
mixture, or a curing period of 4 days has elapsed, whichever comes first.

307.11 Method of Measurement Full Depth Recycled Pavement (Untreated or Treated
with Emulsified Asphalt Stabilizer) will be measured by the square yard.

307.12 Basis_of Payment The accepted quantity of Full Depth Recycled Asphalt
Pavement (Untreated or Treated with Emulsified Asphalt Stabilizer) will be paid for at
the contract unit price per square yard, complete in-place which price will be full
compensation for furnishing all equipment, materials and labor for pulverizing, blending,
placing, grading, compacting, and for all incidentals necessary to complete the work.

The addition of materials to restore profile grade and/or cross-slope in areas shown on
the plans or described in the construction notes will be paid separately under designated
pay items within the contract. No additional payment will be made for materials salvaged
from the project.

Payments will be made under:

Pay ltem Pay Unit
307.331 Full Depth Recycled Pavement (Untreated) Square
Yard
307.332 Full Depth Recycled Pavement (with Emulsified Asphalt Stabilizer)
5in. depth Square
Yard
307.333 Full Depth Recycled Pavement (with Emulsified Asphalt Stabilizer)
6 in. depth Square
Yard

SECTION 411

UNTREATED AGGRAGATE SURFACE COURSE

411.02 — Aggregate Add the following to the end of the first sentence: “- Type A”
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SECTION 501
FOUNDATION PILES

501.05 — Method of Measurement

b. Piles Furnished — After the second sentence, add the sentence “Measurement will not
include any pile tips”.

c. Piles in Place — Add the sentence to the end of the second paragraph, “Measurement will
include the pile tips”.

d. Pile Tips — Add the words “on the Pile” to the end of the sentence.

SECTION 502
STRUCTURAL CONCRETE

502.05 Composition and Proportioning
Replace Table 1 with

TABLE 1
Concrete| Minimum | Permeability | Entrained Notes
CLASS |[Compressive| as indicated Air
Strength by Surface (%)
(PSI) Resistivity
(KOhm-cm)
LSL LSL |USL
S 3,000 N/A N/A | N/A |4,5
A 4,000 14 6.0 | 9.0 14,5
e 55 | 7.5 [1,2,34
LP 5,000 17 6.0 | 9.0 |14,5
Fill 3,000 N/A 6.0 | 9.0 |45

In the list of information submitted by the contractor for a mix design:
Item J Replace “Target Coulomb Value.” with “Target KOhm-cm Value.”

Note #1 - Remove, “...Standard Specification Section 711.05, Protective Coating for
Concrete Surfaces, and per the manufacturer’s recommendations, at no additional cost to
the Department.” and replace with, *“...Standard Specification Section 515, Protective
Coating for Concrete Surfaces, at no additional cost to the Department.”

502.1703 Acceptance Methods A and B
In the paragraph that starts with “The Department will take Acceptance...” Remove the word
chloride from chloride permeability in the last sentence.
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Replace the paragraph starting with “Rapid Chloride Permeability specimens...” With the
following:

“Surface Resistivity specimens will be tested by the Department in accordance
with AASHTO TP-95 at an age > 56 days. Four 4 inch x 8 inch cylinders will be cast per
sublot placed. The average of three concrete specimens per sublot will constitute a test result
and this average will be used to determine the permeability for pay adjustment computations.”

502.1706 Acceptance Method C

Remove in its entirety and Replace with:
502.1706 Acceptance Method C The Department will determine the acceptability of the
concrete through Acceptance testing. Acceptance tests will include compressive strength,
air content and permeability. Method C concrete not meeting the requirements listed in
Table 1 shall be removed and replaced at no cost to the Department. At the
Department’s sole discretion, material not meeting requirements may be left in place and
paid for at a reduced price as described in Section 502.195.

502.1707 Resolution of Disputed Acceptance Test Results
Section B
Remove “Rapid Chloride” from the section heading.
In paragraph 4 replace T-277 with TP-95

502.192 Pay Adjustment for Chloride Permeability
Remove “Chloride” from the heading and from the first sentence.

Replace the sentence that starts with “values greater than...” and replace with “values less than
10 KOhms-cm for Class A concrete or 11 KOhms-cm for Class LP concrete shall be subject to
rejection and replacement, at no additional cost to the Department.”

502.194 Pay Adjustments for Compressive Strength, Chloride Permeability and Air Content,
Methods A and B

Remove the word “Chloride” from the section heading and from the equation for CPF.

502.195 Pay Adjustment Method C

In Table 6: Method C Pay Reductions (page 5-53)
Under “Entrained Air” for “Class Fill”, in the first line,
change from “< 4.0 (Removal)” to “<4.5(Removal)”

In Table 6: Method C PAY REDUCTIONS, revise the Chloride Permeability section by
removing it in its entirety and replacing it with:
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Surface Resistivity {Permeability in Kohm-cms and Pay Reduction per CY}
15-16 ($50) 13 ($25) N/A N/A
13-14 ($75) 12($50) N/A N/A
12 ($100) 11 ($75) N/A N/A
11 ($125) 10 ($100) N/A N/A
<11 (Removal) < 10 (Removal) N/A N/A
SECTION 504
STRUCTURAL STEEL

504.26 Welding Remove the second paragraph beginning with “The range of heat....” in its
entirety.

504.29 Welding ASTM A 709 HPS 70W Steel. Remove the third paragraph beginning with
“Make Weld runoff tabs...” in its entirety.

SECTION 527
ENERGY ABSORBING UNIT

527.02 Materials This section is revised to read as follows.

527.02 Materials Work Zone Crash Cushions must comply with NCHRP Report 350. Work Zone
Crash Cushions shall be selected from MaineDOT’s Qualified Products List of Crash Cushions /
Impact Attenuators, or an approved equal.

SECTION 534
PRECAST STRUCTURAL CONCRETE

534.14 Process Control Test Cylinders
Revise this subsection to read:
“534.14 Acceptance and Quality Control Testing of Concrete Refer to Section 712.061.”

SECTION 535
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE

Section 535.08 — Quality Assurance
Revise the second paragraph to read:

“The QAI will perform acceptance sampling and testing and will witness or review
documentation, workmanship and testing to assure the Work is being performed in
accordance with the Contract Documents.”
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Section 535.15 - Process Control Test Cylinders

Revise the first paragraph to read:

*535.15 Acceptance and Quality Control Testing of Concrete Acceptance of
structural precast/prestressed units, for each day’s production, will be determined by the
Department, based on compliance with this specification and satisfactory concrete testing
results. At least once per week, the QAI will make 2 concrete cylinders (6 cylinders when
the Contract includes permeability requirements) for use by the Department; cylinders
shall be standard cured in accordance with AASHTO T23 (ASTM C31). The QAI will
perform entrained air content and slump flow testing, determine water-cement ratio and
determine temperature of the sampled concrete at the time of cylinder casting. All
testing equipment required by the QAI to perform this testing shall be provided in
accordance with Standard Specification Section 502.041, Testing Equipment. In
addition, the Contractor shall provide a slump cone meeting the requirements of
AASHTO T 119. Providing and maintaining testing and curing equipment shall be
considered incidental to the work and no additional payment will be made.”

Insert the following as the second paragraph of Section 535.15:

“Quality Control concrete test cylinders shall be made for each day’s cast and each
form bed used. Cylinders tested to determine strand release strength and design strength
shall be field cured in accordance with AASHTO T23 (ASTM C31). 28 day cylinders
shall be standard cured. Record unit identification, entrained air content, water-cement
ratio, slump flow and temperature of the sampled concrete at the time of cylinder
casting.”

SECTION 604
MANHOLES, INLETS CATCH BASINS

604.04 Adjusting Catch Basins and Manholes,

Add the following paragraph to the end of 604.04 b:

The Department will allow the use of metal ring inserts set into the manhole top frame or
composite risers placed beneath the manhole frame to adjust manhole slope and grade
for paving projects. The use of metal ring inserts shall be in accordance with 604.04 d.
Ring Insert Requirements. The use of composite risers shall be in accordance with 604.04
e. Composite Riser Requirements.
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Add the following paragraph after the first paragraph of 604.04 c:

The Department will allow the use of metal ring inserts set into the manhole top frame or
composite risers placed beneath the manhole frame to adjust manhole slope and grade
for paving projects. The use of metal ring inserts shall be in accordance with 604.04 d.
Ring Insert Requirements. The use of composite risers shall be in accordance with 604.04
e. Composite Riser Requirements.

Add the following sections to 604.04:

d. Ring Insert Requirements Ring inserts to adjust manhole top frame slope and

grade will are allowed in accordance with the following requirements:

1) Materials

All ring inserts must be made of iron. Multiple ring inserts will not be
allowed. The single ring insert may be any height up to a maximum of 2
inches tall.

. Ring inserts shall not be welded to the manhole frame to prevent brittle

failure of the cast iron frame.

Ring inserts shall be fastened to the manhole frame using liquid steel-
filled epoxy such as Loctite Fixmaster Steel Liquid or equivalent. The
epoxy shall be installed in accordance with the manufacturer’s
recommendations.

2) Where Ring Inserts May/May Not Be Used

MaineDOT will allow the use of a single manhole ring insert to raise
manholes on state and state-aid highways.

. Manhole ring inserts may not be used along state and state-aid highway

sections where the speed limit is 40 miles per hour or more. The standard
brick and mortar or flat composite risers beneath the manhole frame
must be used at these locations.

3) Construction Requirements For The Use of Iron Manhole Ring Inserts

Wherever iron ring inserts are used to raise manhole top elevations, the
rings shall be fastened to the existing manhole frame using liquid steel-
filled epoxy. The liquid steel-filled epoxy shall be placed evenly around
the entire manhole frame before placing the ring insert. Unbonded ring
inserts will not be allowed. If the manufacturer’s recommended
construction practices result in loose or unacceptable manhole cover
restraint, standard brick and mortar or flat composite risers beneath
the manhole frame must be used at these locations.
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e. Composite Riser Reguirements Flat or beveled, doughnut-shaped, composite risers
placed beneath the manhole frame to adjust slope and grade are allowed. The composite
riser shall be fastened to both the top of the concrete cone and bottom of the manhole
frame with the manufacturer’s recommended epoxy. Composite risers may be used at all
locations on state and state-aid highways under any legal speed limit without restriction.

SECTION 606
GUARDRAIL

606.09 Basis of Payment  Amend the first sentence of the eighth paragraph of this subsection
by removing the word “meter” and replace it with “linear foot”.

SECTION 619
MULCH

619.07 Basis of Payment
In the list of Pay Items add “619.12 Mulch” with a Pay Unit of “ Unit ”.
Change the description of 619.1201 from “Mulch” to “Mulch - Plan Quantity”

In the list of Pay Items add “619.13 Bark Mulch” with a Pay Unit of “ cubic yard ”.
Change the description of 619.1301 from “Bark Mulch” to “Mulch - Plan Quantity”

In the list of Pay Items add “619.14 Erosion Control Mix” with a Pay Unit of “ cubic yard

Change the description of 619.1401 from “Erosion Control Mix” to “Mulch — Plan Quantity”

SECTION 621
LANDSCAPING

621.0002 Materials - General
In the list of items change “Organic Humus” to “Humus”.

621.0019 Plant Pits and Beds
c Class A Planting
In the third paragraph beginning with “ The plant pit...” change “*2 inch” to “1 inch”

SECTION 626
FOUNDATIONS, CONDUIT AND JUNTION BOXES FOR HIGHWAY
SIGNING, LIGHTING AND SIGNALS

626.033 Polyvinylchloride Conduit Installation Amend the following subsection by adding
the following paragraph to its end:
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“NON-METALLIC UNDER PAVEMENT CONDUIT INSTALLATION

Where noted on the drawings, non-metallic under pavement conduit of schedule 80 or
greater rating shall be provided to facilitate conduit crossing of the existing highway and
ramps without disruption to the existing highway and ramp pavement surface. The non-
metallic under pavement conduit shall be hydraulically jacked or directional bored below
the highway and ramp at a depth of not less than (36 inches). Under pavement conduit
shall extend for a distance of (10 feet) beyond the highway or ramp edge at each side.”

626.034 Concrete Foundations
On Page 6-85, add the following paragraph before the paragraph beginning with “Drilled
shafts shall not be...”.

“ No foundation design will be required for 18- and 24-inch diameter foundations for
structures less than 30-feet tall and with no projecting arms. A foundation design
prepared by a Professional Engineer licensed in accordance with the laws of the State of
Maine will be required for all other foundations Precast foundations will be permitted for
18 and 24-inch diameter foundations for structures less than 30-feet tall and with no
projecting arms. Where precast foundations are permitted flowable concrete fill shall be
used as backfill in the annular space, and placed from the bottom up. Construction of
precast foundations shall conform to the Standard Details and all requirements of
Section 712.061 except that the concrete shall have a minimum permeability of 17 kOhm-
cm and the use of calcium nitrite will not be required.

On Page 6-86, add the following to the paragraph beginning with “Concrete for drilled
shafts...” so that it reads as follows:

“....The Contractor shall provide temporary dewatering of excavations for foundations
such that concrete is placed in the dry. Concrete for drilled shafts shall be placed in
accordance with Section 502.10 as temporary casing is withdrawn to prevent debris from
contaminating the foundation and to ensure concrete is cast against the surrounding soil.
Concrete for drilled shafts and spread footings shall be Class A in accordance with
Section 502 - Structural Concrete. Precast foundations will not be permitted except as
specified above in this Section. Backfill for spread footing foundations shall be Gravel
Borrow meeting the requirements of Section 703.20 - Gravel Borrow.....”

626.05 Basis of Payment Amend this subsection by adding the following paragraph and
Pay Item:

“Payment will be made for the total number of linear feet of under pavement conduit
actually furnished, installed and accepted at the contract price per linear foot. This price
shall include the cost of: furnishing and installing the conduit; excavating; furnishing
special backfilling materials, pull wire, fittings, grounding and bonding; test cleaning
interiors of conduits and all materials, labor, equipment and incidentals necessary to
complete the work.”
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Pay Item Pay Unit
626.251 Non-Metallic Under pavement Conduit Linear Foot
(Schedule 80 or greater rating)

SECTION 627
PAVEMENT MARKINGS.

627.10 Basis of Payment Remove the existing “627.78 Temporary Pavement Marking Line,
White or Yellow” and replace with:  627.78 TEMP 4" PAINT PVMT MARK LINE W
ORY LF

SECTION 652
MAINTENANCE OF TRAFFIC

652.3.3 Submittal of Traffic Control Plan On page 6-148, note f, in the last sentence revise
the “105.2.2” to “105.2.3” so that the last sentence reads, “For a related provision, see
Section 105.2.3 — Project Specific Emergency Planning.”.

652.3.4 General Revise the eighth paragraph by removing “Earth Berm” and replace it with
“Concrete Barrier”.

652.4 Flaggers In the first paragraph, revise the fifth sentence which says:

For nighttime conditions, Class 3 apparel, meeting ANSI 107-2004, shall be worn along with a
hardhat with 360° retro-reflectivity.

So that it reads:

For nighttime conditions, Class 3 apparel, meeting ANSI 107-2004, including a Class 3
top (vest, shirt or jacket) and a Class E bottom (pants or coveralls), shall be worn along

with a hardhat with 360 ° retro-reflectivity.

652.41 TRAFFIC OFFICERS
Revise this subsection so that the subsection number and title is
“652.4.1 TRAFFIC OFFICERS ”

SECTION 656
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL

656.5.2 If No Pay Item Add the following to the end of the first paragraph:

“Failure by the Contractor to follow Standard Specification or Special Provision -

Section 656 will result in a violation letter and a reduction in payment as shown in the

schedule list in 656.5.1. The Department’s Resident or any other representative of The

Department reserves the right to suspend the work at any time and request a meeting to
Page 21 of 27

94



June 7, 2016
Supersedes May 9, 2016

discuss violations and remedies. The Department shall not be held responsible for any
delay in the work due to any suspension under this item.”

SECTION 660
ON-THE-JOB TRAINING

660.06 Method of Measurement

Remove the first sentence in its entirety and replace with “ The OJT item will be measured
by the number of OJT hours by a trainee who has successfully completed an approved
training program.”

660.07 Basis of payment to the Contractor
Remove the last word in the first sentence so that the first sentence reads “ The OJT shall be
paid for once successfully completed at the contract unit price per hour.”

Payment will be made under
Change the Pay Item from “660.22” to “660.21” and change the Pay Unit from “Each” to
“Hour”.

SECTION 674
PREFABRICATED CONCRETE MODULAR GRAVITY WALL

674.02 Materials
Amend this section by adding the following after “Concrete Units:” and before the paragraph
beginning with “Tolerances ”.

Concrete shall be Class P. The concrete shall contain a minimum of 5.5 gallons per cubic
yard of calcium nitrite solution.

The minimum permeability of the concrete as indicated by Surface Resistivity shall be 17
KOhm-cm.

Defects Defects which may cause rejection of precast units include, but are not limited
to, the following:

Any discontinuity (crack, rock pocket, etc.) of the concrete which could allow moisture to
reach the reinforcing steel.

Rock pockets or honeycomb over 6 square inches in area or over 1 inch deep.

Edge or corner breakage exceeding 12 inches in length or 1 inch in depth.

Any other defect that clearly and substantially impacts the quality, durability, or
maintainability of the structure, as determined by the Fabrication Engineer.

Repair honeycombing, ragged or irregular edges and other non-structural or cosmetic
defects using a patching material from the MaineDOT Qualified Products List (QPL).
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The repair, including preparation of the repair area, mixing and application and curing
of the patching material, shall be in accordance with the manufacturer's product data
sheet. Corners that are not exposed in the final product may be ground smooth with no
further repair necessary if the depth of the defect does not exceed 1/2 inch. Remove form
ties and other hardware to a depth of not less than 1 inch from the face of the concrete
and patch the holes using a patching material from the MaineDOT QPL.

Repair structural defects only with the approval of the Fabrication Engineer. Submit a
nonconformance report (NCR) to the Fabrication Engineer with a proposed repair
procedure. Do not perform structural repairs without an NCR that has been reviewed by
the Fabrication Engineer. Structural defects include, but are not be limited to, exposed
reinforcing steel or strand, cracks in bearing areas, through cracks and cracks 0.013 inch
in width that extend more than 12 inches in length in any direction. Give the QAI
adequate notice prior to beginning any structural repairs.

SECTION 677
MECHANICALLY STABILIZED EARTH RETAINING WALL

On page 6 - 203 change “636.041” to “677.041”

Amend 677.042 Precast Panel Tolerances and Surface Finish by the addition of the
following:

Defects Defects which may cause rejection of precast units include, but are not limited
to, the following:

Any discontinuity (crack, rock pocket, etc.) of the concrete which could allow moisture to
reach the reinforcing steel.

Rock pockets or honeycomb over 6 square inches in area or over 1 inch deep.

Edge or corner breakage exceeding 12 inches in length or 1 inch in depth.

Any other defect that clearly and substantially impacts the quality, durability, or
maintainability of the structure, as determined by the Fabrication Engineer.

Repair honeycombing, ragged or irregular edges and other non-structural or cosmetic
defects using a patching material from the MaineDOT Qualified Products List (QPL).
The repair, including preparation of the repair area, mixing and application and curing
of the patching material, shall be in accordance with the manufacturer's product data
sheet. Corners that are not exposed in the final product may be ground smooth with no
further repair necessary if the depth of the defect does not exceed 1/2 inch. Remove form
ties and other hardware to a depth of not less than 1 inch from the face of the concrete
and patch the holes using a patching material from the MaineDOT QPL.

Repair structural defects only with the approval of the Fabrication Engineer. Submit a
nonconformance report (NCR) to the Fabrication Engineer with a proposed repair
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procedure. Do not perform structural repairs without an NCR that has been reviewed by
the Fabrication Engineer. Structural defects include, but are not be limited to, exposed
reinforcing steel or strand, cracks in bearing areas, through cracks and cracks 0.013 inch
in width that extend more than 12 inches in length in any direction. Give the QAI
adequate notice prior to beginning any structural repairs.

SECTION 702
BITUMINOUS MATERIAL

702.04 Emulsified Asphalt
Revise this Section by removing the first paragraph in its entirety and replace with
the following:

Emulsified Asphalt shall conform to the requirements of AASHTO M 140.
Cationic emulsified asphalt shall conform to the requirements of AASHTO M 208.
Anionic emulsified asphalt Grade RS-1h shall conform to the requirements in the
following table:

Type Rapid-Setting
Grade RS-1h
Tests on Emulsions min max
Viscosity, Saybolt Furol at 25°C SFS 20 100
Storage Stability test, 24-h, %" - 1.0
Demulsibility, 35 ml, 0.02 N CaCl,, % 60 -
Sieve Test, %" - 0.10
Residue by distillation, % 55
Tests on Residue from Distillation Test min max
Penetration, 25°C 100g, 5 s 40 90
Ductility, 25°C 5 cm/min, cm 40
Solubility in trichloroethylene or n-propyl bromide, % 97.5 -

A This requirement is waived if successful application of material has been achieved in the field.

SECTION 703
AGGREGATES

703,0201 Alkali Silica Reactive Aggregates
Remove this section in its entirety and replace with the following:

703.0201 Alkali Silica Reactive Aggregates. All coarse and fine aggregates proposed for
use in concrete shall be tested for Alkali Silica Reactivity (ASR) potential under
AASHTO T 303 (ASTM C 1260), Accelerated Detection of Potentially Deleterious
Expansion of Mortar Bars Due to Alkali-Silica Reaction, prior to being accepted for
use. Acceptance will be based on testing performed by an accredited independent lab
submitted to the Department. Aggregate submittals will be required on a 5-year cycle,
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unless the source or character of the aggregate in question has changed within 5 years
from the last test date.

As per AASHTO T 303 (ASTM C 1260): Use of a particular coarse or fine aggregate
will be allowed with no restrictions when the mortar bars made with this aggregate
expand less than or equal to 0.10 percent at 30 days from casting. Use of a particular
coarse or fine aggregate will be classified as potentially reactive when the mortar bars
made with this aggregate expand greater than 0.10 percent at 30 days from casting. Use
of this aggregate will only be allowed with the use of cement-pozzolan blends and/or
chemical admixtures that result in mortar bar expansion of less than 0.10 percent at 30
days from casting as tested under ASTM C 1567.

Acceptable pozzolans and chemical admixtures that may be used when an aggregate is
classified as potentially reactive include, but are not limited to the following:

Class F Coal Fly Ash meeting the requirements of AASHTO M 295.
Ground Granulated Blast Furnace Slag (Grade 100 or 120) meeting the requirements of
AASHTO M 302.

Densified Silica Fume meeting the requirements of AASHTO M 307.
Lithium based admixtures
Metakaolin

Pozzolans or chemical admixtures required to offset the effects of potentially reactive
aggregates will be incorporated into the concrete at no additional cost to the
Department.

703.06 Agaregate for Base and Subbase - Remove the first two paragraphs in their entirety
and replace with these:

“The following shall apply to Sections (a.) and (c.) below. The material shall have a
Micro-Deval value of 25.0 or less as determined by AASHTO T 327. If the Micro- Deval
value exceeds 25.0, the Washington State Degradation DOT Test Method T113, Method
of Test for Determination of Degradation Value (January 2009 version) shall be
performed, except that the test shall be performed on the portion of the sample that
passes the 2 in sieve and is retained on the No. 10 sieve. If the material has a
Washington Degradation value of less than 15, the material shall be rejected.

The material used in Section (b.) below shall have a Micro-Deval value of 25.0 or less as
determined by AASHTO T 327. If the Micro-Deval value exceeds 25.0 the material may
be used if it does not exceed 25 percent loss on AASHTO T 96, Resistance to Degradation
of Small-Size Coarse Aggregate by Abrasion and Impact in the Los Angeles Machine. *

703.19 Granular Borrow

Remove the gradation requirements table, and replace with the following:
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Percentage by Weight
Sieve Passing Square Mesh Sieves
Designation Material for Underwater Material for Embankment
Backfill Construction
6 inch 100
No. 40 0-70 0-70
No. 200 0-7.0 0-20.0

703.33 Stone Ballast - In the third paragraph, remove the words * less than” before 2.60 and
add the words *“or greater” after 2.60.

SECTION /712
MISCELLANEOUS HIGHWAY MATERIAL

Section 712.061- Structural Precast Concrete Units

Under the heading, Quality Control and Quality Assurance, revise the fourth paragraph to read:

“Acceptance is the prerogative of the Department. The Department will conduct
Quality Assurance (QA) in accordance with Standard Specification Subsection 106.5.
Testing deemed necessary by the Department that is in addition to the minimum testing
requirements will be scheduled to minimize interference with the production schedule.
The QAI will perform acceptance sampling and testing and will witness or review
documentation, workmanship and testing to assure the Work is being performed in
accordance with the Contract Documents.”

Under the heading, Concrete Testing, revise the first paragraph to read as the following two
paragraphs:

“Concrete Testing Acceptance of structural precast units, for each day’s production,
will be determined by the Department, based on compliance with this specification and
satisfactory concrete testing results. At least once per week, the QAI will make 2
concrete cylinders (6 cylinders when the Contract includes permeability requirements)
for use by the Department; cylinders shall be standard cured in accordance with
AASHTO T23 (ASTM C31). The QAI will perform entrained air content and slump flow
testing, determine water-cement ratio and determine temperature of the sampled
concrete at the time of cylinder casting. All testing equipment required by the QAI to
perform this testing shall be in accordance with Standard Specification Section 502.041,
Testing Equipment. In addition, the Contractor shall provide a slump cone meeting the
requirements of AASHTO T 119. Providing and maintaining testing and curing
equipment shall be considered incidental to the work and no additional payment will be
made.
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Quality Control test cylinders shall be made and tested in accordance with the
following standards:

AASHTO T 22 (ASTM C39) Test Method for Compressive Strength of

Cylindrical Concrete Specimens

AASHTO T23 (ASTM C31) Practice for Making and Curing Concrete Test

Specimens in Field

AASHTO T141 (ASTM C172) Practice for Sampling Freshly Mixed Concrete

AASHTO T152 (ASTM C231) Test Method for Air Content of Freshly Mixed
Concrete by the Pressure Method

AASHTO T196 (ASTM C173) Standard Test Method for Air Content of Freshly

Mixed Concrete by the Volumetric Method

ASTM C1064 Test Method for Temperature of Freshly mixed Portland Cement

Concrete
ASTM C1611 Standard Test Method for Slump Flow of Self-Consolidating
Concrete”

Under the heading, Concrete Testing, delete the paragraph that begins:
“At least once per week, the Contractor shall make 2 concrete cylinders.....for use by the
Department.....”

SECTION 717
ROADSIDE IMPROVEMENT MATERIAL

717.02 Aagricultural Ground Limestone

In the table after the third paragraph which starts with “Liquid lime...” change the
Specification for Nitrogen (N) from “15.5 percent of which 1% is from ammoniac nitrogen and
14.5 /5 is from Nitrate Nitrogen” to read “15.5 % of which 1% is from Ammoniacal
Nitrogen and 14.5 % is from Nitrate Nitrogen”
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